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I. Introduction 

BACKGROUND 
The American Recovery and Reinvestment Act of 2009 (ARRA) was enacted by 
Congress to preserve and create jobs and promote economic recovery, to assist those 
most impacted by the recession, to provide investments needed to increase economic 
efficiency by spurring technological advances, and to make investments that will have 
long‐term economic benefits. ARRA gives preference to projects that promote and 
enhance these objectives of the Act in an expeditious manner. 

The U.S. Department of Energy (DOE) encourages states to develop State Energy 
Program (SEP) strategies that align with the following national goals: increasing jobs, 
reducing US oil dependency through increases in energy efficiency and deployment of 
renewable energy technologies, promoting economic vitality through an increase in 
“green jobs,” and reducing green house gas emissions.  The DOE encourages states to 
focus their program efforts on market transformation initiatives and actions that align 
with these national goals. Market transformation is defined as: “Strategic interventions 
that cause lasting changes in the structure or function of a market or the behavior of 
market participants, resulting in an increase in adoption of energy efficiency and 
renewable energy products, services, and practices.”1 

The DOE has allocated the Energy Commission $226 million in ARRA funding for the 
SEP. State law authorizes the Energy Commission to use these SEP funds for energy 
efficiency, energy conservation, renewable energy, and other energy‐related projects 
and activities authorized by ARRA. Because ARRA has a set of the wide-ranging policy 
goals as well as limitations regarding the life of the funds, the Energy Commission is 
seeking projects through a number of approaches and a number of different programs. 
The Energy Commission reserves the unfettered right to decide which of all of the 
possible bidders and projects solicited will maximize the beneficial use of the ARRA 
funds. Therefore bidders are admonished that there is no guarantee that their project 
will be funded even if their proposal is the highest ranked proposal under this RFP. 

Among other SEP funding opportunities, the Energy Commission has decided to seek 
projects in the following program areas under three concurrent solicitations: 

1. Municipal Financing Program (“AB 811‐type programs”) PON No. 400-09-401 
2. California Comprehensive Residential Building Retrofit Program RFP No. 400-

09-403 
3. Municipal and Commercial Building Targeted Measure Retrofit Program RFP No. 

400-09-402 
 
Collectively, the three solicitations shall be referred to as the “Solicitations,” individually 
they are referred to as “solicitation”, “PON” or “RFP”. 

                                            
1 See http://www.energy.ca.gov/recovery/documents/SEP_Recovery_Act_Guidance_DE-FOA-
00000521.pdf 
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The Solicitations contain many new ARRA and SEP requirements.  Bidders are advised 
to carefully read and review all sections of this RFP as the proposal and the contracting 
requirements are substantially different from past Energy Commission solicitations.    

PURPOSE OF RFP 
This RFP is solely for the California Comprehensive Residential Building Retrofit 
Program, one of the four program elements eligible for ARRA SEP funding under the 
the Energy Commission’s State Energy Program Guidelines adopted by the Energy 
Commission on September 30, 2009.  SEP funds awarded through this RFP will be 
directed to establishing comprehensive regional programs to implement energy retrofits 
in existing residential buildings.  The specific goals, objectives and program strategies 
for this RFP are described in Section II. 

KEY ACTIVITIES AND DATES 
Key activities and times for this RFP are presented below.  This is a tentative schedule; 
please call the Contracts Office to confirm dates. 
 

ACTIVITY ACTION DATE 
RFP Release October 8, 2009 
Pre-Bid Conference October 20, 2009 
Deadline for Written Questions October 22, 2009 
Distribute Questions/Answers and Addenda (if any) to October 27, 2009
Mandatory Notice of Intent from bidders due by COB October 30, 2009
Deadline to Advertise for DVBE November 16, 2009
Deadline to Submit Proposals by 5:00 p.m. November 30December 21, 2009 
Clarification Interviews (If necessary) TBD 
Notice of Proposed Award  December 22,February 11, 2010 
Energy Commission Business Meeting January 27March 24, 2010 
Contract Start Date February 1March 29, 2010 
Project Implementation Deadline (By Law) March 31, 2012 
Contract End Date March 31, 2012  
 
AVAILABLE FUNDING 
There is up to $95 million of ARRA SEP funds available for the contracts resulting from 
the Solicitations.  An organization may submit a separate proposal for funding under 
any of the Solicitations and may receive a separate award under more than one 
solicitation. To be considered for funding, each proposal shall request no more than $20 
million and no less than $2 million from a solicitation. Requested funding must reflect 
the level of effort proposed. The Energy Commission anticipates funding one or more 
separate agreements as a result of this RFP. An organization may submit a separate 
proposal for funding under any of the Solicitations and may receive a separate award 
under more than one solicitation. The Energy Commission also reserves the right to: 
make no awards under any one or more solicitations; or to award all funds under one or 
more solicitations; or to award funds to only one bidder.  
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The Energy Commission reserves the right to reduce the amount of funds available 
under the Solicitations. In addition, ARRA funding may be reallocated as necessary to 
best achieve the overall goals of ARRA and state law and policy.  Funds identified for 
the Solicitations may be reallocated and used for another purpose only after the 
Solicitations have closed and awards have been made or the Solicitations have been 
modified or cancelled. 
 
FUNDING LIMITATIONS 
Applicants are encouraged to use existing sources of federal, state and utility funding to 
leverage the ARRA SEP funding available through this solicitation. ARRA SEP funds 
may be used to supplement these existing sources of funding, but may not be used to 
supplant these existing funds. 

Pursuant to the federal ARRA guidelines, ARRA SEP funding may not be used to fund 
projects for gambling establishments, aquariums, zoos, golf courses or swimming pools. 
No more than 20 percent of each award shall be used to purchase office supplies, 
library materials, or other equipment whose purchase is not otherwise prohibited. In 
addition, ARRA SEP funding may not be used: 
1. For construction, such as construction of mass transit systems and exclusive bus 

lanes, or for construction or repair of buildings or structures; 
2. To purchase land, a building or structure or any interest therein; 
3. To subsidize fares for public transportation; 
4. To subsidize utility rate demonstrations or State tax credits for energy 

conservation measures or renewable energy measures; or 
5. To conduct, or purchase equipment to conduct, research, development or 

demonstration of energy efficiency or renewable energy techniques and 
technologies not commercially available. 

ELIGIBLE BIDDERS 
The Energy Commission expects to enter into contracts with consortia of local 
government agencies, utilities, community colleges, national and state energy 
programs, affordable housing programs, and private and public energy and building 
contracting experts covering a region of the state that are prepared to actively pursue 
the California Comprehensive Residential Building Retrofit Program in their regions.   

The Energy Commission anticipates contracting with a prime contractor that has 1) sub-
contracts with other members of the consortia that are proposed to receive ARRA SEP 
funding and 2) memorandum of understanding with members of the consortia that will 
actively coordinate with the regional program but not receive ARRA SEP funding.   

The Energy Commission anticipates that proposed programs in response to this RFP 
will have a government agency as the prime contractor, insuring a high level of local 
commitment to actively pursue the proposed program as a regional priority and closely 
coordinate and leverage funding available to the local government.  However, the 
Energy Commission will consider the alternative of a different member of the consortia 



I. INTRODUCTION, CONTINUED 
 

o.ah.11/9/09 Page 4 of 61 RFP # 400-09-403 

serving as the prime contractor.  For this latter case the bidder’s proposal for ARRA 
SEP funding must justify why the alternate prime contractor is more appropriate and is 
likely to insure a more effective regional program, and must demonstrate that a high 
level of commitment is maintained by the government members of the consortia, 
including coordination with and leveraging of funding available to the local government 
and pursuit of the proposed program as a regional priority. 

Local government agencies serving as prime contractors are not required to meet the 
Disabled Veteran Business Enterprises (DVBE) compliance requirements.  Local 
governments are not eligible for DVBE preference points or for small/micro-business or 
non-small business preference points.  In choosing whether to have the prime 
contractor be a local government or not, the bidder team is fully responsible for the 
consequences of that choice on competitiveness of the proposal. 

PRE-BID CONFERENCE 
There will be one Pre-Bid Conference; participation in this meeting is optional 
but encouraged.  The Pre-Bid Conference will be held at the date, time and location 
listed below.  Please call (916) 654-4392 or refer to the Energy Commission's website at 
www.energy.ca.gov to confirm the date and time. 

October 20, 2009 
9:00 am 

California Energy Commission 
Hearing Room A 
1516 9th Street 

Sacramento, CA  95814 
Telephone:  (916) 654-4392 

 

PARTICIPATION THROUGH WEBEX, THE ENERGY COMMISSION’S ON-LINE MEETING 
SERVICE 
Please be aware that the meeting’s WebEx audio and on-screen activity may be 
recorded. 

REGISTRATION 
To register for this event, go to 
https://energy.webex.com/energy/onstage/g.php?d=920665554&t=a 

 
1. Click the “Register” button at the bottom of the page. 
2. Provide your information as requested. 

You will receive a confirmation email message that contains the details to join the event. 

COMPUTER LOG ON 
Follow the instructions in your confirmation email to join the meeting a few minutes early. 

TELEPHONE ONLY (No Computer Access) 

http://www.energy.ca.gov/�
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If you cannot join the meeting via computer, you can listen to the audio via phone by 
calling toll free 1-866-469-3239 and entering the Meeting Number 920 665 554 followed 
by the # key. When asked for your Attendee ID number, please press the # key. You will 
then be entered into the call of the meeting on a muted line.  

If you have difficulty joining the meeting, please call the WebEx Technical Support 
number at (866) 229-3239. 
************************************************* 
QUESTIONS 
During the RFP process, questions of clarification about this RFP must be directed to 
the Contracts Officer listed in the following section.  You may ask questions at the Pre-
Bid Conference, and you may submit questions via mail, electronic mail, FAX, and by 
phone.  However, all questions must be received by 5:00 pm on Thursday, October 22, 
2009.  After this date, question and answer sets will be mailed to all parties who 
submitted questions (so long as they also provided their address), requested a copy of 
this RFP from the Energy Commission Contracts Office and all parties that left their 
address with the Contracts Officer at the Pre-Bid conference.  The questions and 
answers will also be posted on the Energy Commission’s website at: 
http://www.energy.ca.gov/contracts/index.html. 

Any verbal communication with an Energy Commission employee concerning this RFP 
is not binding on the State and shall in no way alter a specification, term, or condition of 
the RFP. 

CONTACT INFORMATION 
Angela Hockaday, Contracts Officer 

California Energy Commission 
1516 Ninth Street, MS-18 

Sacramento, California  95814 
Telephone: (916) 6545186 

FAX: (916) 654-4423 
Email: ahockada@energy.state.ca.us 

FEDERAL AND STATE LAWS, REGULATIONS, AND GUIDELINES 
Projects funded by ARRA must comply with various federal and state requirements.  Bidders 
must review the SEP Funding Opportunity Announcement (DE-FOA-0000052) and the Energy 
Commission’s Terms and Conditions for information regarding these requirements. Although 
Bidders will be required to adhere to all contract terms and conditions, the following specific 
provisions may have potentially significant project impacts: 

Federal 
National Environmental Policy Act (NEPA): Bidders selected for funding are restricted from 
taking any action using federal funds for projects under the contract that would have an adverse 
effect on the environment or limit the choice of reasonable alternatives prior to DOE providing a 
final NEPA determination regarding these projects. 

http://www.energy.ca.gov/contracts/index.html�
mailto:ahockada@energy.state.ca.us�
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If the successful Bidder moves forward with activities that are not authorized for federal funding 
by the DOE Contracting Officer in advance of the final NEPA determination, it is doing so at risk 
of not receiving federal funding, and such costs may not be recognized as allowable cost share.  

The NEPA Compliance Form (Attachment 12), contains additional information about NEPA.  
Bidders selected for funding must complete this form prior to the Energy Commission’s approval 
of an agreement.   

Davis-Bacon Act (Federal prevailing wage law): In accordance with ARRA Section 1606, all 
laborers and mechanics employed by contractors and subcontractors on projects funded directly 
by or assisted in whole or in part by and through the Federal Government pursuant to ARRA 
must be paid wages at rates not less than those prevailing on projects of a character similar in 
the locality as determined by the United States Secretary of Labor in accordance with 
Subchapter IV of Chapter 31 of Title 40, United States Code (Davis-Bacon Act). 

For additional information on Davis-Bacon Act requirements, please see the Davis-Bacon Act 
Questions and Answers (Attachment 13). 

National Historic Preservation Act (NHPA): Projects involving a building or structure that is 
included in the National Register of Historic Places (NRHP) or eligible for inclusion in the NRHP 
require additional documentation.  

For additional information on NHPA requirements, please see the National Historic 
Preservation Act Form (Attachment 20). Bidders selected for funding must verify compliance 
with the NHPA prior to the Energy Commission’s approval of an agreement. 

Single Audit Act: States, local governments, and nonprofit organizations must be in 
compliance with requirements of the Single Audit Act. The Single Audit Act and Office of 
Management and Budget (OMB) Circular A-133, Audits of State, Local Governmental, and Non-
profit Organizations, require entities that expend equal to or in excess of $500,000 in a fiscal 
year to have an audit performed in accordance with the Act.  

For additional information on Single Audit Act requirements, please see the Single Audit Act 
Compliance Form (Attachment 22).  Bidders selected for funding must verify compliance with 
the Single Audit Act, if applicable, prior to the Energy Commission’s approval of an agreement. 

Buy American Act: In accordance with ARRA Section 1605, ARRA funds may not be used for 
a project for the construction, alteration, maintenance, or repair of a public building or public 
work unless all of the iron, steel and manufactured goods used in the project are produced in 
the United States in a manner consistent with United States obligations under international 
agreements. This requirement may only be waived by the applicable federal agency in limited 
situations, as specified in ARRA Section 1605. 

State 
California Environmental Quality Act:  Projects selected for funding may meet the definition 
of a “project” for purposes of the California Environmental Quality Act (CEQA). (See Public 
Resources Code section 21000 et seq.) If this occurs, the Energy Commission’s Legal staff will 
review the projects to determine whether an exemption applies that would prevent further 
actions under CEQA. If no exemption applies, certain CEQA requirements (such as preparation 
of an initial study, a negative declaration, or an environmental impact report) must be met prior 
to the Energy Commission approving the contract. The Applicant will pay the cost for these 
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activities. The cost of CEQA review is not reimbursable under the contract.  Please refer to Title 
20, California Code of Regulations, Chapter 6, Article 1, including section 2308.   

The CEQA Compliance Form (Attachment 18), contains additional information about CEQA.  
Bidders selected for funding must complete this form prior to the Energy Commission’s approval 
of an agreement. 

California Prevailing Wage Law:  Some projects under this solicitation might be considered 
public works pursuant to the California Labor Code. If the project is a public work, the Labor 
Code requires payment of prevailing wages. The California Department of Industrial Relations 
(DIR) has jurisdiction to decide whether a particular project is or is not a public work. If the 
project involves construction, alteration, demolition, installation, repair or maintenance work, it 
probably would be considered by DIR to be a public work. Any agreement resulting from this 
solicitation will include the requirements for a public works project, such as paying prevailing 
wage, keeping payroll records, complying with working hour requirements, and apprenticeship 
obligations.  

For information about state prevailing wage requirements, see the California Prevailing Wage 
Questions and Answers Form (Attachment 14). 

Additional Laws, Regulations, and Guidelines 
In addition to the provisions above, Bidders should be familiar with the following Federal and 
State laws, regulations, and guidelines that apply to the SEP:  

Federal 

The American Recovery and Reinvestment Act of 2009 
http://www.energy.ca.gov/recovery/documents/HR1.pdf 

Department of Energy State Energy Program Funding Opportunity Announcement DE-FOA-
0000052  
https://www.fedconnect.net/FedConnect 

Title 10 Code of Federal Regulations (CFR) Part 420: State Energy Program 
http://www.gpoaccess.gov/cfr/index.html 

Davis-Bacon Act (40 U.S.C. 3141, et. seq.) 

National Environmental Policy Act (42 U.S.C. 4321, et. seq.) 

National Historic Preservation Act of 1966 (16 U.S.C. 470f) 

Office of Management and Budget reporting requirements 
http://www.whitehouse.gov/omb/assets/memoranda_fy2009/m09-21.pdf 
http://www.whitehouse.gov/omb/assets/memoranda_fy2009/m09-21-supp1.pdf 
http://www.whitehouse.gov/omb/assets/memoranda_fy2009/m09-21-supp2.pdf 

Council of Economic Advisers’ Estimates of Job Creation from the American Recovery and 
Reinvestment Act of 2009, May 2009 
http://www.whitehouse.gov/assets/documents/Estimate_of_Job_Creation.pdf 

State 
California Streets and Highways Code Sections 5898.20 - 5898.32 (enacted by California 
Assembly Bill 811) 
http://www.energy.ca.gov/recovery/documents/ab_811_bill_20080721_chaptered.pdf 

http://www.energy.ca.gov/recovery/documents/HR1.pdf�
https://www.fedconnect.net/FedConnect�
http://www.gpoaccess.gov/cfr/index.html�
http://www.whitehouse.gov/omb/assets/memoranda_fy2009/m09-21.pdf�
http://www.whitehouse.gov/omb/assets/memoranda_fy2009/m09-21-supp1.pdf�
http://www.whitehouse.gov/omb/assets/memoranda_fy2009/m09-21-supp2.pdf�
http://www.whitehouse.gov/assets/documents/Estimate_of_Job_Creation.pdf�
http://www.energy.ca.gov/recovery/documents/ab_811_bill_20080721_chaptered.pdf�
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California Energy Commission State Energy Program Guidelines 
http://www.energy.ca.gov/2009publications/CEC-150-2009-004/CEC-150-2009-004-CTD.PDF 

California Home Energy Rating System Program Regulations 
http://www.energy.ca.gov/2008publications/CEC-400-2008-011/CEC-400-2008-011-CMF.PDF 

REGISTRATION REQUIREMENTS 
All applicants must be registered and in good standing in accordance with the requirements below: 
 
Dun and Bradstreet Data Universal Number System (DUNS): Prior to beginning work, 
Applicants must obtain a DUNS number or, if necessary, update their organization’s information. A 
DUNS number is a unique identifier used by the federal government to track distribution of 
federal funds. To obtain a DUNS number or to update information, please visit 
http://www.dnb.com/US/duns_update  or contact the D&B Government Customer Response 
Center at 1-866-705-5711.  

Central Contractor Registry (CCR): All Bidders must maintain current registration in the CCR 
at all times during which they have an active award funded with ARRA funds. The CCR 
database is the federal government’s primary registrant database. It collects, validates, stores 
and disseminates data in support of federal grants, cooperative agreements, and other forms of 
assistance. To register, please visit CCR’s website at http://www.ccr.gov. For assistance, 
contact the Federal Service Desk at 1-866-606-8220. Registrants must update or renew their 
registration at least once per year to maintain an active status. 

A DUNS Number is one of the requirements for registration in the CCR.  

California Secretary of State’s Office: California business entities as well as non-California 
business entities conducting intrastate business in California are required to register and be in 
good standing with the California Secretary of State to enter into an agreement with the Energy 
Commission. If not currently registered with the California Secretary of State, Bidders are 
encouraged to contact the Secretary of State’s Office as soon as possible to avoid potential 
delays in beginning the proposed project (should the application be successful). For more 
information, contact the Secretary of State’s Office via its website at www.sos.ca.gov. 

Bidders responding to this solicitation should be familiar with Federal and State laws, 
regulations, and guidelines that apply to the SEP, including but not limited to the following:  

http://www.energy.ca.gov/2009publications/CEC-150-2009-004/CEC-150-2009-004-CTD.PDF�
http://www.energy.ca.gov/2008publications/CEC-400-2008-011/CEC-400-2008-011-CMF.PDF�
http://www.dnb.com/US/duns_update�
http://www.sos.ca.gov/�
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KEY WORDS AND DEFINITIONS 
Important definitions for this RFP are presented below: 

Word/Term Definition 
ARB California Air Resources Board, which has responsibility for 

overseeing implementation of the Assembly Bill (AB) 32 Climate 
Change Scoping Plan 

ARRA The American Recovery and Reinvestment Act of 2009. 

ARRA Accountability 
and Transparency 

Board 

Established by ARRA to coordinate and conduct oversight of Federal 
spending to prevent waste, fraud and abuse by establishing 
accountability and insuring that the recipients and uses of all funds 
are transparent to the public. 

ARRA Committee Energy Commission’s American Recovery and Reinvestment Act 
(ARRA) Ad Hoc Committee 

Bidder A respondent to this RFP (also referred to as “applicant” in the SEP 
Guidelines) 

CCM Commission Contract Manager 

CPUC California Public Utilities Commission, which directs the 
administration of public goods charge energy efficiency programs by 
the IOUs, including a range of programs directed at existing 
residential buildings. 

CSD California Department of Community Services and Development, 
which administers the federal Weatherization Assistance Program in 
California. 

Economically 
Disadvantaged Area 

Area where the unemployment rate exceeds the California statewide 
average unemployment rate for June 2009.  Other characteristics, 
such as higher than average foreclosure rate and lower than 
average income levels, may also be considered in identifying 
economically disadvantaged areas.   

Equipment Products, objects, machinery, apparatus, implements or tools that 
have a useful life of at least one year, have an acquisition unit cost 
of at least $5,000, and are purchased with ARRA SEP funds. 

DGS California Department of General Services 

DOE U.S. Department of Energy, which has responsibility for overseeing 
ARRA funding (including SEP) aimed at creating jobs by improving 
energy efficiency  

DVBE Disabled Veteran Business Enterprise 

Energy Commission California Energy Commission 

EPA U.S. Environmental Protection Agency, which has responsibility in 
collaboration with DOE for administering the suite of Energy Star 
programs, including Home Performance with Energy Star 

HERS Phase I  The requirements, procedures and protocols established by the 
Energy Commission for conducting field verification and diagnostic 
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(HERS I) testing of newly constructed homes or alterations to existing homes 
to verify compliance with the California Building Energy Efficiency 
Standards, as specified by Title 20, Sections 1670-1675, Title 24, 
Parts 6 and 1, and Residential Reference Appendices, RA2 and 
RA3.   

HERS Phase II 

(HERS II) 

The requirements, procedures and protocols established by the 
Energy Commission for conducting California Whole-House Home 
Energy Ratings and California Energy Audits for existing and newly 
constructed homes, as specified by Title 20, Sections 1670-1675 
and the HERS Technical Manual. 

HERS Program California Home Energy Rating System Program as specified in the 
California Code of Regulations, Title 20, Section 1670-1675. 

HERS Provider An organization that has been approved by the California Energy 
Commission to administer a HERS Program pursuant to the 
California Home Energy Rating System Program regulations. 

HERS Rater A person who has been trained, tested and certified by a HERS 
Provider to perform the functions specified in the California Home 
Energy Rating System Program regulations. 

HPwES Home Performance with Energy Star 

HUD U.S. Department of Housing and Urban Development, which has 
responsibility for overseeing many financing and grant funding 
programs to promote energy efficiency in low and moderate income 
housing.   

IOU Investor Owned Utilities (privately owned utilities regulated by the 
California Public Utilities Commission) 

Proposal Formal written response to this RFP from Bidder 

SEP State Energy Program  

RFP This entire document which is a Request for Proposals 

Solicitation The competitive method used to solicit proposals for funding under 
this Request for Proposals. 

 

Source Energy Energy that is used at a building site and consumed in producing 
and in delivering energy to the site, including, but not limited to, 
power generation, transmission and distribution losses.   

 State  State of California 
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II. Goals and Objectives 

ABOUT THIS SECTION 
This section explains the goals and objectives of the California Comprehensive 
Residential Building Retrofit Program that is the subject of this RFP.  This section 
summarizes the key program design concepts that Bidders should respond to in their 
program proposals.  More detailed explanations of the requirements for the Bidder’s 
response to this RFP are specified in Section III. 

BACKGROUND 

CALIFORNIA COMPREHENSIVE RESIDENTIAL BUILDING RETROFIT PROGRAM 
CONCEPT 
The purpose of the California Comprehensive Residential Building Retrofit Program is to 
create jobs and stimulate the economy through a comprehensive program to implement 
energy retrofits in existing residential buildings2.  The Program will work with regional 
groups of local governments, utilities, community colleges, national and state energy 
and affordable housing programs, and private and public energy and building 
contracting experts to deliver a tiered approach to put Californians back to work.  The 
Program will focus on deploying re-trained construction workers and contractors and 
youth entering the job market to improve the energy efficiency and comfort of 
California’s existing housing, creating in the process a sustainable energy workforce.  In 
addition to pursuing energy retrofits in market-rate housing, the Program will coordinate 
with and leverage affordable housing and neighborhood stabilization programs to bring 
the advantages of energy efficient housing to under-served, economically 
disadvantaged populations.   

The California Comprehensive Residential Building Retrofit Program is intended to 
effectively contribute to California’s ambitious energy savings and greenhouse gas 
emission (GHG) reduction goals established in the Energy Action Plan, the California 
Public Utilities Commission’s (CPUC) Strategic Plan and the California Air Resources 
Board’s (ARB) AB 32 Scoping Plan.  These goals call for close collaboration between 
the Energy Commission, CPUC and ARB and coordination of the program delivery 
actions of each agency, including ARB climate change regulatory actions, Energy 
Commission establishment of standards and programs for residential retrofit (including 
the HERS II regulations for whole-house home energy ratings and energy audits), and 
the CPUC’s direction to investor owned utilities (IOUs) regarding rebates and home 
performance programs aimed at dramatically exceeding past utility program 
accomplishment of comprehensive residential retrofits. 

                                            
2 The California Comprehensive Residential Building Retrofit program is targeted at all residential 
buildings, including single family homes, low-rise multi-family buildings and high-rise multi-family 
buildings.  Where these Guidelines refer to “house” or “homes,” those terms are intended to include both 
single family homes and multi-family buildings.  The Energy Commission recognizes that multi-family 
buildings may provide opportunities for energy efficiency improvements that are uniquely applicable to 
multi-family buildings, and intends to enable the use of such energy efficiency improvements in those 
buildings.     
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THREE-TIERED APPROACH 
The California Comprehensive Residential Building Retrofit Program will use a three 
tiered delivery approach to jump start the use of stimulus funds, enabling the use of 1) 
entry level labor and 2) single trade contractors with limited training in energy efficiency 
retrofits, and 3) the launch of training and the providing of support to develop the highly 
skilled workforce that will enable the transition to the whole-house, deep saving retrofits 
that are critical to achieving California and national energy and climate change 
mitigation goals.   

The three tiers are: 

Simple Checklist Approaches: 
1) First Tier – Low-cost items that can be determined through visual inspection 

by a minimally trained person (low savings per home); 
2) Second Tier – Measures that require installation by a specialty contractor 

(e.g., HVAC or Insulation Contractor) who can be trained in a short time to 
provide quality installation of measures within the scope of their specialty 
contractor license in conformance with the California Building Energy 
Efficiency Standards (Title 24, Part 6 and related Part 1 requirements) using 
field verification protocols specified by the Standards Reference Appendices  
(moderate savings per home);  

 
Whole-house Retrofits Approach: 

3) Third Tier – HERS II Rater based approach with Raters and building 
performance contractors trained to accomplish deeper, comprehensive 
retrofits (high savings per home). 

 
(See Table I for the measure checklists for each Tier  
 

The first two tiers are based on simple checklist approaches that can be developed 
quickly and carried out with only limited training.  The third tier is a deeper, 
comprehensive, whole-house retrofit approach that relies on either 1) a Home Energy 
Rating System Program (HERS) Phase II Rater working in conjunction with specialty 
contractors to achieve whole-house retrofits or on 2) a HERS II Rater that is specially 
trained as a building performance contractor and is able to both perform the energy 
audit/rating needed to identify deep retrofits and supervise the installation through 
completion.   

The Tier Strategy 
The Third Tier is the preferred Tier for California Comprehensive Residential Retrofit 
Program funding.  It is intended to move California residential retrofit efforts as rapidly 
as possible to a whole-house approach, enabling measures to be considered for their 
interactive benefits and to facilitate reaching the deeper energy efficiency retrofits 
required to meet California energy policy.  However, the Third Tier requires more 
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extensive training and development of new market capability.  The First and Second 
Tier are intended to be transitional approaches to immediately expand the delivery of 
conventional measures through incremental training to entry level persons and to 
contractors focusing on quality installation approaches and providing information to 
homeowners that will encourage movement towards the higher Tier, deeper savings 
approaches.   
 
The First Tier is an optional level that is not required to be provided by every bidder.  It 
is possible that First Tier information could be provided through a combination of self-
assessment (potentially including online assessment tools), in-person and 
neighborhood workshop delivery approaches.  The Second Tier also is not absolutely 
required if bidders demonstrate that relying solely on the Third Tier approach will lead to 
rapid start-up and delivery of retrofits recognizing the short time window that the ARRA 
funds are available and the more demanding training and program delivery needed by 
the Third Tier approach.  Bidders are encouraged to develop Third Tier approaches as 
a fundamental program element, and provide a strategy for how their program will 
strongly transition towards Third Tier approaches over the course of the period that 
ARRA SEP funds are available.  

First Tier 
The First Tier checklist would be used by entry level persons with limited training, such 
as high school students/graduates entering the workforce or neighborhood 
organizations active in the community who are branching out to helping get simple 
energy saving items done in the local area.  They would focus on simple measures that 
work in every home, such as installing CFLs, low flow showerheads and faucet 
aerators, identifying appliances that are near the end of their useful life and are good 
candidates for replacement with Energy Star/Consortium for Energy Efficiency (CEE) 
appliances. They may also provide advice to homeowners about behavioral measures 
that can be taken, such as lowering hot water temperatures to 120o F, properly 
operating windows for ventilation and free cooling and properly operating shades for 
keeping heat in during the winter and out during the summer.  They would provide 
information fact sheets about other programs and resources in the community, including 
water conservation programs and utility rebates, and about do-it-yourself (D-I-Y) 
projects that the homeowner could consider.  A major goal of the First Tier checklist 
approach is to encourage residential building owners to move to the more extensive 
retrofits achieved through the Second and Third Tiers.  
 
The First Tier is optional.  California Comprehensive Residential Building Retrofit 
Program bidders who do not choose to conduct the First Tier must explain in their 
proposal how this level of information is provided in the region where their proposed 
programs operate and how they will coordinate with these First Tier approaches to 
insure that the participants in those First Tier initiatives are made aware of the Second 
Tier and Third Tier services that are provided by the bidder.   
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Second Tier 
The Second Tier checklist would be used by single trade contractors (specialty 
contractors) who would install the materials or equipment that appear on the checklist 
for which they are licensed to do work and are in business to provide.  These might 
include HVAC contractors who replace furnaces, air conditioners or water heaters 
nearing the end of their useful lives with high efficiency equipment; electrical contractors 
who install lighting fixtures with high efficiency fixtures that use CFL or LED lamps; and 
insulation contractors who install attic and wall insulation.  These contractors would 
employ many people from the construction trades who have been displaced by the 
bottom dropping out of the housing market and the tight economy’s impact on 
discretionary income.   
 
Unfortunately, many of these trades currently are dominated by low-bid competition that 
may result in poor installation quality and construction defects, dramatically reducing the 
energy efficiency benefits of the equipment and materials they are installing.  Training 
for the Second Tier would explain the priority measures that are on the checklist and 
how to raise the quality of the installation of those measures.  Participating contractors 
would be required to comply with state and local business licensing laws and to pull 
building permits.  Measures would be required to meet all requirements for these 
building alterations specified by the Title 24 Building Energy Efficiency Standards.  
Measures for which the Title 24 Building Energy Efficiency Standards have established 
field verification protocols would have to be field verified in conformance with those 
protocols and follow all field verification procedures established by those Standards 
(HERS Phase I).   
 
The Second Tier is not absolutely required for all California Comprehensive Residential 
Building Program bidders.  If bidders choose to not provide the Second Tier approach, 
the proposal must explain how their proposed program will lead to rapid start-up and 
delivery of retrofits, recognizing the short time window that the ARRA funds are 
available and the more demanding training and program delivery needed by the Third 
Tier approach.   

Third Tier 
The Third Tier approach builds on the concepts of HERS II and Home Performance with 
Energy Star to deliver comprehensive, whole-house energy efficiency measures that 
consider the interactive nature of the energy features in a home.  This is the level of 
residential retrofits that ultimately will be needed in all California homes if national and 
California energy efficiency and climate change goals are to be met.   
 
The Third Tier focuses on “House as a System” principles, using diagnostic tools to 
insure high quality, well integrated measures that deliver not only energy efficiency and 
climate change mitigation, but also improved comfort, indoor air quality, and safer and 
quieter home environments.  Measures would include building air sealing verified using 
blowerdoors, duct sealing verified using duct blasters, efficient duct design and 
installation verified through airflow measurement tools, insulation quality and thermal 
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bypass avoidance verified through infrared cameras, and proper air conditioner 
refrigerant charge using gauges.  This is the emerging future of providing high quality, 
whole-house retrofits that avoid the current construction defects that are ever-present in 
the marketplace.  This field represents a major opportunity to re-deploy and re-skill 
California’s hardest hit industry to provide highly sustainable and valuable services. 
 
Each California Comprehensive Residential Retrofit program bidder is encouraged to 
provide an active Third Tier element once HERS II approved HERS Providers and 
certified HERS Raters are available in the region.  A bidder’s proposed program should 
also provide strategies for an active transition to delivery of the Third Tier approach.   
 
If proposed programs target multi-family buildings, the Energy Commission intends that 
proposed programs provide Third Tier level of whole building services to these multi-
family buildings even though the HERS II and Home Performance with Energy Star 
programs may currently not adequately address the unique opportunities for energy 
efficiency in multi-family buildings. 

LOCAL GOVERNMENT CONSORTIA 
The California Comprehensive Residential Building Retrofit Program is designed to 
collaborate with consortia of local governments, utilities, community colleges, national 
and state energy and affordable housing programs, and private and public energy and 
building contracting experts in regions around the state that develop and operate 
programs to provide:   

• targeted information to recruit residential building owners to participate; 

• training and support for the workforce that will be deployed to provide each tier of 
retrofits (collaborating with the ARRA SEP Green Jobs Training Program); 

• access to and facilitation of retrofit financing, through municipal financing district 
programs, Energy Efficiency Conservation Block Grant (EECBG) funding, 
Department of Community Services and Development (CSD) or California Public 
Utilities Commission administered low-income weatherization programs, other 
U.S. Department of Housing and Urban Development financing such as Energy 
Efficient Mortgages and other FHA and HUD financing, Energy Star financing, 
federal and state tax credits, and utility or local program energy and water 
rebates and incentives; 

• support and engagement in field verification consistent with the California Home 
Energy Rating System Program to insure quality installations and to monitor 
program results; 

• co-funding of incentives to seed programs that will be self-sustaining after the 
term of the ARRA funding expires. 

The Energy Commission will enter into contracts with consortia of local government 
agencies, utilities, community colleges, national and state energy, affordable housing 
programs, and private and public energy and building contracting experts covering a 
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region of the state that are prepared to actively pursue the California Comprehensive 
Residential Building Retrofit Program in their regions.  The consortia must commit to hit 
the ground running to attack the residential retrofit opportunity in their region, through 
localized training and education of the persons involved in providing each tier of 
retrofits, coordination with local and regional efforts to provide financing and financial 
incentives, and targeted information to the homeowners in their areas to obtain program 
participation.  Participating consortia will be encouraged to leverage and actively 
coordinate EECBG funding going to local governments in their regions that is targeted 
to residential retrofit and to commit to coordinate local municipal financing programs that 
already exist or are emerging in their regions with the California Comprehensive 
Residential Building Retrofit program.  Also, participating consortia must commit to 
actively coordinating with other financing and incentive mechanisms at work in their 
communities, including in particular utility financing and incentives programs.   

The Energy Commission anticipates contracting with a prime contractor that has 1) sub-
contracts with other members of the consortia that are proposed to receive ARRA SEP 
funding and 2) memorandum of understanding with members of the consortia that will 
actively coordinate with the proposed regional program but not receive ARRA SEP 
funding.  The Energy Commission anticipates that proposed programs will have a 
government agency as the prime contractor, insuring a high level of local commitment to 
actively pursue the proposed program as a regional priority and closely coordinate and 
leverage funding available to the local government.  However, the Energy Commission 
will consider the alternative of a different member of the consortia serving as the prime 
contractor.  For this latter case the bidder’s proposal for ARRA SEP funding must justify 
why the alternate prime contractor is justified and is likely to insure a more effective 
regional program, and must demonstrate that a high level of commitment is maintained 
by the government members of the consortia, including coordination with and leveraging 
of funding available to the local government and pursuit of the proposed program as a 
regional priority. 

COLLABORATION WITH NATIONAL PROGRAMS 
The California Comprehensive Residential Building Retrofit Program will collaborate 
with the Home Performance with Energy Star Program (HPwES) 3, administered by the 
U.S. Environmental Protection Agency (EPA) and the U.S. Department of Energy 
(DOE), for achieving comprehensive, whole-house retrofits.  The Sacramento Utility 
District (SMUD) and each of California’s IOUs are in the process of developing HPwES 
programs, which they will administer as HPwES sponsors.  Coordination with these 
HPwES programs will be strongly encouraged, including training and certification of 
building performance contractors consistent with HPwES guidelines. HPwES expects 
extensive whole-house training of building performance contractors to prepare them for 
certification.  HPwES strongly encourages building performance contractors to be 
certified commensurate with the certification programs administered by the Building 
Performance Institute (BPI). For building performance contractors serving as Home 
Energy Raters, BPI provides the Building Analyst Professional certification.   
                                            
3 See http://www.energystar.gov/index.cfm?c=home_improvement.hm_improvement_hpwes 
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The DOE has decided to allocate stimulus funds to enable their Building America teams 
to provide consultation for a neighborhood approach to achieve retrofits in existing 
homes.  The DOE’s concept is that their Building America teams, who have been 
working for several years with production builders to achieve zero energy in newly 
constructed homes, are uniquely able to assist with the evaluation of older tracts of 
existing homes, which were built around the same time with similar features (vintages), 
to determine probable energy efficiency measures that would be suitable for entire 
neighborhoods and could be implemented with similar mass delivery approaches as 
those that production builders use.  Participating consortia will be encouraged to 
coordinate with this DOE approach.  
 
The California Comprehensive Residential Building Retrofit Program also is interested 
in collaboration with HUD to coordinate with the variety of stimulus funded programs 
that they are conducting at the local level.  This will include the Neighborhood 
Stabilization Program, weatherization and financing programs. 

COLLABORATION WITH STATE AND UTILITY PROGRAMS 
The California Comprehensive Residential Building Retrofit Program needs to be 
strongly coordinated with the efforts of the CPUC and ARB as discussed in the Program 
Summary in section A. of this Chapter.  In addition, the California Comprehensive 
Residential Building Retrofit Program needs to be coordinated to the extent feasible with 
California weatherization programs administered by both CSD and the CPUC.   
 
Bidders must establish close working relationships with utility rebate and financing 
programs in their region.  Programs should be designed to complement and expand on 
utility programs rather than duplicate or compete with them.  Utility funding should be 
treated as an important element of the funding available for encouraging participation in 
the proposed program and encouraging residential retrofits.  Attention in particular 
should be placed on collaboration with utility HPwES and other utility whole-house 
performance program initiatives.  Bidders must explain how collaboration with utility 
programs will be accomplished and redundancy will be avoided. 

TARGETING ECONOMICALLY DISADVANTAGED AREAS 
One area of emphasis for the California Comprehensive Residential Building Retrofit 
Program will be on coordinating with local programs in areas that have been the hardest 
hit by the economic downturn.  These areas suffer when inadequate attention to 
housing construction quality and energy efficiency, particularly in lower-income 
neighborhoods, result in high energy bills and poor comfort conditions.  The residents of 
this housing deserve strong attention to quality retrofits that reduce their energy bill 
burden as much as possible.   

The foreclosed property targeted by the HUD Neighborhood Stabilization Program 
represents a special opportunity for the California Comprehensive Residential Building 
Retrofit Program.  These foreclosed homes that stand vacant in need of rehabilitation to 
return them to satisfactory market condition are particularly strong candidates for 
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comprehensive, whole-house retrofits, and provide an ideal learning environment for 
apprentices or recent trainees to learn on-the-job without the added complications of the 
presence of homeowners and personal property.  The California Comprehensive 
Residential Building Retrofit Program will encourage local government participants to 
actively coordinate with their local Neighborhood Stabilization Program.   
 
There also is an opportunity for the California Comprehensive Residential Building 
Retrofit Program to collaborate with low income weatherization programs, administered 
either by CSD or by the CPUC.  This collaboration could work to achieve 
comprehensive retrofits in housing receiving weatherization program assistance 
consistent with the Second and Third Tiers of the California Comprehensive Residential 
Building Retrofit Program.  This collaboration could be pursued using a “neighborhood 
approach” whereby neighborhoods that are made up of relatively homogeneous 
housing types and vintages could be evaluated to identify energy efficiency measures 
that would be expected to be consistently appropriate throughout the neighborhood.  
This neighborhood approach also could be considered for the income level immediately 
above that which is currently eligible for low-income weatherization programs, at 
approximately 200 – 300% of the poverty level. Bidders must explain how collaboration 
with these programs will be accomplished and redundancy will be avoided. 

COORDINATION WITH WORKFORCE TRAINING 
Fundamental to the success of the California Comprehensive Residential Building 
Retrofit Program is the provision of training and ongoing mentoring, apprenticeships and 
support for the workers necessary to deliver each of the tiers of the Program.  Training 
of these workers will be coordinated with the Energy Commission’s ARRA SEP funded 
Green Jobs Training Program.4   
 
The Green Jobs Training Program is working with public, private and nonprofit partners 
to develop a comprehensive, sustainable green workforce development program in 
California.  This Program intends to leverage existing workforce partnerships by 
coordinating with state agencies, the State’s Community College system and local 
workforce investment boards.  At the local level the Green Jobs Training Program will 
be working with the 49 local workforce investment areas, which provide regional “one-
stop centers” for assessment, training and placement for job seekers and businesses, 
and have long-standing relationships with local government and civic leaders, economic 

                                            
4 The California Energy Commission, the California Employment Development Department, the 
Employment Training Panel, and the California Workforce Investment Board, in collaboration with The 
Green Collar Jobs Council, are leading a statewide partnership of state agencies, educational institutions, 
local workforce investment boards, community organizations and employers to deliver the California 
Green Jobs Training Program, also known as the California Clean Energy Workforce Training Program.  
Information about this program can be found at http://www.energy.ca.gov/greenjobs/index.html and at 
http://www.edd.ca.gov/Jobs_and_Training/WDSFP_Workforce_Development_Solicitations_for_Proposals
.htm.  Information about local awardees of ARRA funded Green Jobs Corp grants can be found at 
http://www.edd.ca.gov/Jobs_and_Training/WDSFP_CGJC_Award_list.htm.  Information about the 
August 6, 2009 California Clean Energy Workforce Training Program Requests for Proposals can be 
found at http://www.edd.ca.gov/Jobs_and_Training/pubs/wsin09-7.pdf 
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development agencies, labor and community organizations, and businesses.  In 
addition the Green Jobs Training Program will be working with the State’s investor 
owned utilities (IOUs) and publicly owned utilities (POUs), which operate energy training 
centers that provide education and workforce training related to energy efficiency.   
Local participants in the California Comprehensive Residential Building Retrofit Program 
will be expected to actively coordinate with the Green Jobs Training Program.  Bidders 
also are encouraged to coordinate with previously established workforce development 
and training organizations with which the bidders have experience working.   

FUNDING LEVERAGE AND SUSTAINABILITY 
The California Comprehensive Residential Building Retrofit Program is intended to 
create jobs, re‐employ displaced workers, and re‐train the hardest hit construction 
industry as a means of meeting DOE’s SEP goal of strategic intervention that causes 
lasting changes in the market. It is intended to jump start the effort to meet California’s 
aggressive Energy Action Plan goals to achieve an average of 40% savings in existing 
California residences by 2020. The Program intends to achieve sustainability after the 
term of the ARRA funds through three means: 1) coordinating with local financing 
initiatives; 2) leveraging local funding; and 3) seeding self‐sustaining training 
approaches that will make permanent improvements to the skill level of the people who 
will be needed to deliver residential retrofits. 
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Table I 
California Comprehensive Residential Building Retrofit Program 

Measure Checklists 

First Tier – Low-cost Walk-through Using Newly Trained Entry Level Labor  

• Provide and/or Install 
o CFLs, Low-flow Showerheads, Faucet Aerators 

• Identify Appliances Near End of Useful Life that are Eligible for Utility Rebates 
o Energy Star Appliances - Refrigerator, Dish Washer, Clothes Washer 

• Provide Information on Ways to Operate home to save energy, D-I-Y Measures, 
available Rebates, Tax Credits and Financing  

Second Tier – Installation Retrofits Using Newly Trained Single Trade Contractors 

• Install Attic Insulation (pull permit and comply with T-24 retrofit insulation R-value) 
• Insulate Un-Insulated Walls (pull permit and comply with T-24 field verification) 
• Install Floor Insulation (pull permit and comply with T-24 field verification) 
• Complete Building Envelope Sealing (pull permit, comply with T-24 field verification) 
• Complete Duct Sealing (pull permit and comply with T-24 field verification) 
• Replace near end of useful life air conditioner or furnace with CEE qualifying model (pull 

permit, comply with T-24 refrigerant charge, airflow and duct sealing verification) 
• Replace near end of useful life water heater with CEE model (solar water heating) 
• Install Cool Roof when reroofing (pull permit and comply with T-24 alterations reqs.) 
• Install Radiant Barrier (pull permit and comply with T-24 criteria) 
• Install Energy Star Windows (pull permit and comply with T-24 alterations reqs.) 
• Install WaterSense Toilets, Showerheads, Landscape Irrigation Controllers 

Third Tier – Whole-House Deep Retrofits Using HERS Phase II 

• California Energy Audit/California HERS Rating 
• Integrated approach that addresses all of the home’s energy using features, resulting not 

only in energy savings but also often more valued comfort, indoor air quality, combustion 
safety, noise attenuation benefits which increase program participation 

• Meshes with approaches used for EPA/DOE Home Performance with Energy Star 
program; deep retrofits are required to meet Energy Action Plan goals for existing 
residential buildings (40% savings in every home by 2020) 

• Correct Thermal Barrier Defects – these defects allow cold and hot air from the attic, 
crawlspace or outside to leak into the interior walls and under insulation substantially 
reducing the effectiveness of insulation (assisted with blowerdoor and IR camera) 

• Correct Duct Leakage (assisted with ductblaster) 
• Correct Insulation Defects (assisted with blowerdoor and IR camera) 
• Correct Combustion Safety Hazards  
• Correct Air Conditioner and Furnace Installation Defects (assisted with refrigerant 

charge gauges and airflow devices) 
• Install all Second Tier measures determined cost effective and applicable for the house  
• Install PV System that is well integrated with energy efficiency 
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III. Program Proposal Requirements 

PROGRAM PROPOSAL REQUIREMENTS 

Please describe the program you are proposing providing the following information in 
the order itemized below:  

PROGRAM TITLE 
Provide the title of the proposed program. 

PROGRAM EXECUTIVE SUMMARY 
Provide an Executive Summary (Attachment #11) of the proposed program not to 
exceed two pages in length.  Explain the key proposed program concepts, strategies 
and approaches. Summarize how the proposed program responds to the goals and 
objectives of this RFP.  Explain the team organizational structure and key partners.  
Summarize the major anticipated impacts from the proposed program such as jobs, 
energy savings, sustainability and market transformation. 

A. PROGRAM DESIGN/EVALUATION CRITERIA 
Explain how the proposed program will be delivered through a collaboration of a 
consortia of local governments, utilities, community colleges, national and state 
energy and affordable housing programs, and private and public energy and 
building contracting experts in a region of the state by responding to each of the 
following topics. 

B. FUND LEVERAGE 
Document the amount, type, source and timing for leverage funding that is 
included in the proposed program.  Explain what resources and funding of all 
types will be actively used by the proposed program to supplement the requested 
ARRA SEP funding to maximize the effective delivery of all components of the 
program, and maximize the successful delivery of energy efficiency retrofits in 
the residential sector to accomplish the benefits described in the Goals and 
Objectives section (particularly those described in the Funding Leveraging and 
Sustainability sub-section).  Explain the following: 

• each type of resource or funding that will be used;  

• how that resource/funding will directly contribute to the success of the 
proposed program;  

• to what extent that resource/funding will be under the control of the 
proposed program and if the resource/funding is under the control of 
another entity, the extent to which that entity has committed to collaborate 
with the proposed program to insure that the resources/funding will be 
provided to support the proposed program, and the actions that the 
proposed program will take to insure the provision of the resource/funding;  
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• what conditions will constrain the use of the resource/funding and how 
those conditions will be addressed by the proposed program to insure 
their use in support of the proposed program. 

Explain how the leveraged funds reflect a commitment by all the partners to 
actively participate in the program and sustain the program benefits into the 
future.  Explain how the leverage funding will be used to accomplish the program 
goals and to successfully execute the program design.  Describe how the 
leveraged funds are commensurate with the benefits gained by the funding 
partners and their constituents. Identify the level of risk and other issues that may 
arise due to each source of leverage funding.  Leveraged funds are further 
described in Section V.  Explain each type and source of leveraged funds in the 
budget worksheets that call for leverage fund information.  Provide detail on 
activities to achieve Leverage Funding in the proposed Scope of Work. 

C. SUSTAINABILITY/LASTING CHANGES IN THE MARKET  
Explain how the proposed program will accomplish DOE’s SEP goal of strategic 
intervention that causes lasting changes in the market.  Explain how the 
proposed program will jump start the effort to meet California’s aggressive 
Energy Action Plan goals to achieve an average of 40% savings in existing 
California residences by 2020.  Explain the extent to which the proposed 
program will establish an active Third Tier element, and how the proposed 
program actively transitions to expanded delivery of Third Tier services in a 
manner that will provide the capability to meet the state’s goals for deep retrofits 
after the ARRA funds are no longer available.  Explain the reasons for how and 
why the achievement of deep energy retrofits in residential buildings will continue 
to expand and accelerate after the funding is no longer available.  Explain the 
extent to which and how the consortium that is funded through this proposed 
program will be sustainable after the ARRA funds are no longer available, and/or 
what post-contract entity(ies) will continue to actively pursue the sustainability of 
deep energy retrofits.  Explain why the requested ARRA SEP funding makes a 
difference in enabling this sustainability to occur.  Explain what barriers exist to 
the sustainability of deep energy retrofits in residential buildings and how the 
proposed program is designed to overcome those barriers.  Provide detail on 
activities to achieve Sustainability/Lasting Changes in the Market in the proposed 
Scope of Work. 

D. REGIONAL APPROACH 
Explain the extent to which and how the proposed program pursues a regional 
approach to create a larger and more effective program.  Explain and document 
commitments that have been made by organizations throughout the region that 
demonstrate that the proposed program will be pursued as a regional priority.  
Identify each organization that is participating in the proposed program and 
supporting the proposed program.  Identify each governmental organization that 
has taken an official position of active involvement or support (provide  
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documentation of that position).  Identify all organizations who will be allocated 
ARRA SEP funding, either as the prime contractor or a subcontractor (note that 
all local governments who are expected to receive ARRA SEP funding will be 
required to provide Governing Board Documentation before agreements are 
signed as described later in V. Administration and Chapter I of the ARRA SEP 
Guidelines).  Identify all organizations that have or will have a memorandum of 
understanding to actively coordinate with the proposed program but not receive 
ARRA SEP funds.  If the prime contractor for the proposed program is not a 
regional governmental agency, thoroughly demonstrate that a high level of 
commitment is maintained by the governmental members of the consortia, 
including coordination with and leveraging of funding available to the local 
governments throughout the region and pursuit of the proposed program as a 
regional priority. Provide detail on activities to achieve the Regional Approach in 
the proposed Scope of Work. 

E. QUALITY ASSURANCE 
Explain how the proposed program will ensure and demonstrate the quality of 
installed energy improvements (both energy efficiency and onsite renewable 
generation when included in retrofit projects as allowable under the Third Tier).  
Explain what quality assurance procedures will be undertaken to maintain the 
cost-effectiveness, energy savings and reputation of the program.  Explain how 
the proposed program will ensure that all field verification and diagnostic testing 
protocols established through the California Building Energy Efficiency Standards 
will be used to achieve quality installations for the measures that are covered by 
those protocols, and how the proposed program will ensure that the California 
Home Energy Rating System Program procedures and infrastructure (including 
HERS Providers and Raters) will be utilized.  Explain how the proposed program 
will ensure that measures are installed by well qualified contractors, including 
training and certification consistent with Home Performance with Energy Star 
Guidelines.  Explain how Third Tier services will be provided consistent with the 
California Home Energy Rating System Phase II Program. Provide detail on 
activities to achieve Quality Assurance in the proposed Scope of Work. 

F. CONFORMANCE WITH CALIFORNIA LAW 
Explain how the proposed program will ensure that installation of energy 
improvements will be completed in conformance with California law.  Explain how 
the proposed program will ensure that building permits have been pulled for the 
work, and that contractors are in good standing with the Contractors State 
License Board.  Explain how the proposed program will ensure that the California 
Building Energy Efficiency Standards requirements for alterations to existing 
buildings are met for each building project and will coordinate with HERS 
Providers and Raters to ensure that required field verification and diagnostic 
testing is completed.  Explain how the proposed program will coordinate with 
HERS Providers and Raters to ensure that HERS Phase II procedures are 
followed for the Third Tier. Provide detail on activities to achieve Conformance 
with California law in the proposed Scope of Work. 
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G. COLLABORATION WITH NATIONAL AND STATE PROGRAMS 
Explain how the proposed program will collaborate with national programs, 
including Home Performance with Energy Star, and programs administered by 
the U.S. Department of Housing and Urban Development, such as the 
Neighborhood Stabilization Program, Energy Efficient Mortgages, and other HUD 
financing and financial incentives programs.   
Explain how collaboration with DOE and HUD programs will be accomplished 
and redundancy will be avoided.  Explain how the proposed program will 
coordinate with HPwES program sponsors operating in the region, including how 
extensive whole-house energy performance training will be provided consistent 
with HPwES training and BPI certification goals.  
Explain how the proposed program will collaborate with state programs, including 
programs administered by the CPUC, CSD and ARB.  Explain how the proposed 
program will coordinate with the Green Jobs Training Program.  Explain how the 
proposed program will ensure that participants are informed of available utility 
rebate and financing programs in the region.   
Explain how the proposed program will establish close working relationships with 
the Residential Programs described in Section 5.1.2 of the CPUC Decision 
(Proposed Decision) Approving 2010 to 2012 Energy Efficiency Portfolios and 
Budgets, found at 
http://docs.cpuc.ca.gov/PUBLISHED/AGENDA_DECISION/107378.htm   Explain 
how the proposed program is designed to complement and expand on utility 
programs rather than duplicate or compete with them.  Explain how Third Tier 
services will be coordinated with the Whole House Programs described in the 
Proposed Decision.  Explain how First and Second Tier services will be 
coordinated with information, energy survey and single measure incentives 
programs described in the Proposed Decision.   
Explain how the proposed program will advance the Energy Commission’s goal 
for home energy ratings to be provided so that at the time of sale of residences, 
realtors, lenders, appraisers and potential buyers are informed about the relative 
energy efficiency of and the improvements that have been made to the property, 
including incorporation of HERS ratings into multiple listing services operating in 
the region.   
Explain how the proposed program will be coordinated to the extent feasible with 
California weatherization programs administered by both CSD and the CPUC. 
Provide detail on activities to achieve collaboration with national and state 
programs in the proposed Scope of Work. 
Provide detail on activities to achieve collaboration with national and state 
programs in the proposed Scope of Work. 

H. TARGETING ECONOMICALLY DISADVANTAGED AREAS 
Explain the extent to which the proposed program is targeted to create jobs and 
enhance the economy in economically disadvantaged areas of the state that 

http://docs.cpuc.ca.gov/PUBLISHED/AGENDA_DECISION/107378.htm�
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have been particularly impacted by California’s housing and economic crisis.  
Explain how the proposed program will coordinate with and leverage affordable 
housing and neighborhood stabilization programs to bring not only the energy bill 
savings, but also the improved comfort, indoor air quality, and safer and quieter 
home environments resulting from deeper retrofits to under-served, economically 
disadvantaged populations.  Economically disadvantaged areas are those that 
have unemployment rates that are higher than the statewide average, based on 
data from the Employment Development Department Labor Market Information 
Division, for the month of June 2009.5  Bidders shall compare the unemployment 
rates for the region covered by their proposed program compared to that of other 
areas of the state and the statewide average unemployment rate.   

Unemployment rates for areas within a region may be considered if the proposal 
explains how the proposed program will place emphasis on those areas.  Other 
characteristics of economically disadvantaged areas, such as high foreclosure 
rates and low income levels, may also be considered if explained in the proposal.  
Provide detail on activities to achieve targeting of economically disadvantaged 
areas in the proposed Scope of Work. 

I. VERIFICATION OF ENERGY SAVINGS 
Describe the data collection and computation methods required to calculate the 
energy savings and demand reductions from the residential retrofits resulting from 
the proposed program. Explain the activities that will be included in the program to 
verify measure or estimate the actual energy savings and demand reductions due 
to the retrofitsfor the purpose of ARRA SEP progress reporting. Provide details on 
the approach planned to collect and store utility billing data for at least twelve 
months preceding and twelve months following a building retrofit project. 

The Energy Commission will be separately evaluating the ARRA SEP Programs 
using contract resources. This separate program evaluation will include 
surveying a sample of retrofit program participants. In order to conduct the M&E 
survey, the retrofit program contractors will need to collect specific information 
from each program participant. The required data collection will be specified at a 
later date, but this data is likely to include participant address and contact 
information, building square footage, retrofit measures installed, retrofit costs, 
funding provided by the program and separately by other leveraged funding by 
source, and expected or measured savings.  The evaluations may be conducted 
via mail, phone and/or field surveys and may also require pre-retrofit and post-
retrofit utility billing data. See Section VI. ARRA Specific Important 
Information, Program Evaluation, Project Monitoring, and Verification for 
additional information.  Describe the strategies included in the proposed program 
to encourage retrofit participants to cooperate with these ARRA SEP Program 
evaluations and detail these activities in the proposed Scope of Work. 

                                            
5 See Employment Development Department News Release No. 09-32, July 17, 2009, 
http://www.edd.ca.gov/About_EDD/pdf/urate200907.pdf 
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In order to conduct the M&E survey, the proposed program will need to collect 
specific information from each program participant making building retrofits.  The 
required data collection will be specified at a later date, but this data is likely to 
include participant address and contact information, building square footage, 
retrofit measures installed, retrofit costs, funding provided by the program and 
separately by other leveraged funding by source, and expected or measured 
savings.  Describe the planned approach to collect and organize the required 
M&E data from all program participants making building retrofits.   

Provide detail on activities to achieve Verification of Energy Savings in the 
proposed Scope of Work. 

J. PARTICIPANT RECRUITMENT AND COMMUNICATION 
Explain how the proposed program will establish marketing, outreach, education 
and information strategies that will lead to successful recruitment of participants 
and will communicate the proposed program approaches so that participants will 
choose to make the energy efficiency improvements that are recommended for 
their residential buildings.  Explain how the proposed program will communicate 
information regarding each Tier of the program and will encourage participants to 
move up to deeper Tier services.  Explain how the proposed program will 
coordinate through the several organizations that are participating in the regional 
consortia to take maximum advantage of their access to potential participants 
and provide marketing, outreach, education and information about the proposed 
program by leveraging the combined information resources of those 
organizations.  Explain what marketing, outreach, education and information 
methods will be used and how sub-sets of the population of potential participants 
will be targeted.  Explain how the proposed program will coordinate with utility 
information services as a means of increasing program participation.  Provide 
detail on activities to achieve Participant Recruitment and Communications in the 
proposed Scope of Work. 

K. PROGRAM COST EFFECTIVENESS 
Determine the cost effectiveness of the proposed program by converting the 
estimated energy savings of the program to source BTUs6 and dividing by the 
amount of requested ARRA SEP funds, showing the calculations.  Compare to 
the DOE and ARRA goal of 10 million source Btus saved per $1,000 of SEP 
money spent.  
Explain why the requested funds are appropriate, relative to the goals and 
objectives of the proposed program.  Justify the amount of requested funds 
based on the resultant value to the state such as the number and type of jobs 
created, energy savings, demand reductions and sustainable market change.    

L. TEAM ORGANIZATIONAL STRUCTURE 
Describe the organizational structure of the proposed program, and provide an 
organizational chart of the entire program team.  Provide a short description of 

                                            
6 Electric energy saved shall be converted to source Btus by multiplying kWh by 10,239 BTU/kWh 
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each subcontractor and partner, and explain their specific role in the proposed 
program. Describe the relationship between the Bidder, subcontractors and 
partners. Summarize any history of working relationships between the team 
members, noting any significant success stories.  Identify the location of the 
Bidder’s, subcontractors’ and partners’ business locations and discuss methods 
of minimizing costs to the State.  Identify a primary contact person for the 
proposed program.  Describe any technical capabilities that would facilitate 
communicating with the Energy Commission and managing the program (e.g., 
web conferencing, web portal for document management and team 
collaboration). 

M. WORKFORCE DEVELOPMENT AND JOB CREATION 
Use the Council of Economic Advisers’ Estimates of Job Creation (May 2009) 
from the American Recovery and Reinvestment Act of 2009, to provide a 
formula-based estimate of jobs created by the proposed program. Divide the total 
investment in the program by $92,000 to estimate the number of direct jobs 
created. The total investment shall include ARRA SEP funding and all leveraged 
funds.  

 
Describe each of the types of jobs expected to be created or retained by the 
proposed program. Provide an estimate of the number of direct jobs expected to 
be created based on the labor requirements for delivering each Tier of services, 
including but not limited to First Tier delivery services, Second Tier contractor 
services and HERS Provider and Rater field verification, and Third Tier HERS 
Provider and Rater rating services and contractor services , as well as the direct 
jobs required to deliver the Scope of Work, including but not limited to program 
marketing and participant recruitment, training of all persons involved in 
delivering services, and other job inducing program components. 

 
Describe the proposed approach to providing training to all persons involved in 
delivering the services required by each Tier to implement the proposed 
program. Explain the coordination planned with the Green Jobs Training 
Program, utility training centers, HERS Providers and other regional workforce 
development efforts across the state to bring new workers into the energy 
efficiency workforce and provide new job skills to construction workers and 
contractors. Provide detail on activities to Workforce Development and Job 
Creation in the proposed Scope of Work. 

N. ENERGY, PEAK DEMAND, AND GHG EMISSIONS REDUCTIONS 
Document, explain and justify the estimates of electricity savings, natural gas 
savings and peak demand reductions expected from the proposed program.  The 
Energy Commission will use California specific emission factors to calculate the 
greenhouse gas emission reductions expected from the energy savings 
estimates provided by the Bidder.  The Bidder does not need to provide 
estimates of the GHG emission reductions from the proposed program, but must 
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provide the estimates of electricity and natural gas savings necessary for the 
Energy Commission to calculate the GHG reductions. 

O. TIME CRITICALITY 
Demonstrate that the requested ARRA SEP funding will be expended to 
complete all planned energy retrofits by March 31, 2012.  Document the 
proposed plans to monitor implementation progress so that program resources 
can be adjusted as necessary to achieve the proposed retrofit savings by the 
March 2012 deadline.  Provide a schedule from start of contract (assume start 
date of January 1, 2010) to March 31, 2012, that delineates progress reports, 
Critical Program Reviews and other program milestones.  Include information 
and/or evidence that support this schedule. Provide details that establish 
certainty that progress reports will be provided and Critical Program Reviews will 
be conducted so that resources can be fully disbursed or, if necessary, 
reallocated by September 30, 2010. Provide detail in the proposed Scope of 
Work that establishes certainty that progress reports will be provided and Critical 
Program Reviews will be conducted, including completion of the first Critical 
Program Review by June 30, 2010 or other date specified by the CCM so that 
resources can be reallocated by September 30, 2010, if necessary. 

P. PROGRAM TRANSPARENCY AND REPORTING 
Explain how the Bidder will comply with the transparency and reporting 
requirements of the Federal Government, State of California, Energy 
Commission, ARRA, and DOE for SEP programs.  Provide details on how the 
Bidder will enforce these transparency and reporting requirements for sub 
recipients and vendors.  Describe the proposed methods to collect project 
performance data, compute key project metrics, transfer data to the Energy 
Commission, and publish project results. Explain how the Bidder’s methods are 
designed to be flexible enough to meet probable changes to known tracking and 
reporting requirements for ARRA SEP programs. 

 
Describe the financial and accounting processes and procedures the Bidder will 
use to safeguard ARRA SEP funds from fraud, misuse and waste. Bidders that 
are awarded SEP funds must implement adequate financial and accounting 
processes and procedures to safeguard ARRA SEP from fraud, misuse and 
fraud.  The Energy Commission is informed that it will likely be audited by both 
the State and DOE.  As part of these audits an awarded bidder’s contract may 
also be audited.  Attachment 16 lists the elements of a program that could be 
considered as part of audit.  This list is provided by way of example only and is 
NOT exhaustive of the elements or the type of information that could be 
considered as part of an audit. 

 
Provide detail on activities to achieve Program Transparency and Reporting in 
the proposed Scope of Work. 
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Q. PROGRAM TEAM QUALIFICATIONS AND EXPERIENCE 
Document the proposed program team’s qualifications for conducting a highly 
effective successful program that will be very effective in meeting the goals, 
objectives and strategies identified in this RFP, and performing the tasks described 
in the Scope of Work. Describe the nature and scope of prior work that is related to 
the goals, objectives, and strategies of this RFP and tasks in the Scope of Work.  
List all Bidder staff, Subcontractor staff and members of the consortia and partners 
who do not receive ARRA funding; and describe their roles in completing each 
task.  List Provide job classifications, relevant experience, education, academic 
degrees, and professional licenses of these staff and consortia members/partners.  
Provide a current resume for all team members.  For the prime contractor and 
each subcontractor, provide 3 references who can independently assess that 
prime’s or subcontractor’s effectiveness in previously delivering similar programs 
or responsibilities (use the Reference form in attachment 5).  Identify the 
percentage of time each team member will be available throughout the contract.  
Describe their familiarity with the administration, management, and their technical 
expertise in meeting the goals, objectives and strategies of the RFP and 
performing pertinent tasks identified in the Scope of Work. Provide detail on the 
involvement of each team member in the proposed Scope of Work tasks and 
subtasks and the budget worksheets.   

SCOPE OF WORK AND DELIVERABLES 
Using the criteria above, Cclearly lay out the plan to achieve the goals and objectives of 
the proposed program.  Provide a scope of work that is logical and reasonably sequences 
tasks.  Add subtasks to the Program Delivery Task with detailed lists of contractor 
activities that demonstrate a clear, appropriate and complete plan for achieving the 
objectives of the program.  Include well-defined sets of intermediate and final deliverables 
within the subtasks.  Describe how the subcontractors and program partners will be 
involved in each subtask.  Clearly demonstrate how each aspect of the program design is 
integrated into the list of subtasks, contractor activities and deliverables. Identify and 
assess potential risks, and include plans for mitigating these risks.   

Explain how the proposed program will provide all of the following:   
a. targeted information to actively and effectively recruit residential building owners 

to participate;  
b. training and support for the workforce that will be deployed to provide each tier of 

retrofits (collaborating with the ARRA SEP Green Jobs Training Program) to 
insure that a strong workforce; 

c. access to and facilitation of retrofit financing, through municipal financing 
programs, Energy Efficiency Conservation Block Grant EECBG funding, 
Department of Community Services and Development (CSD) or California Public 
Utilities Commission administered low-income weatherization programs, other 
U.S. Department of Housing and Urban Development (HUD) financing such as 
Energy Efficient Mortgages and other FHA and HUD financing, Energy Star 
financing, or other private or public source of financing, and fully utilize utility or 
local program energy and water rebates and incentives;  



III. PROGRAM PROPOSAL REQUIREMENTS CONTINUED 
 

o.ah.11/9/09 Page 30 of 61 RFP # 400-09-403 

d. support of and active facilitation of and engagement in field verification consistent 
with the California Home Energy Rating System Program to insure quality 
installations and to monitor program results;   

e. co-funding of incentives to seed programs that will be self-sustaining after the 
term of the ARRA funding expires. 

Explain how the proposed program will provide each of the three Tiers explained in the 
Goals and Objectives section: 
a. First Tier – explain how the proposed program will deliver First Tier services; if 

the proposed program will not conduct First Tier services, explain how this level 
of information will be provided in the region where the proposed program will 
operate and how the proposed program will coordinate with these First Tier 
services to insure that the recipients of those First Tier services are made aware 
of the Second Tier and Third Tier services that are provided by the proposed 
program;   

b. Second Tier – explain how the proposed program will deliver Second Tier 
services; if the proposed program will not conduct Second Tier services, explain 
how the proposed program will accomplish rapid start-up and delivery of retrofits 
recognizing the short time window that the ARRA funds are available, 
overcoming the more demanding training and program delivery needed by the 
Third Tier approach;   

c. Third Tier – explain the extent to which and how the proposed program will 
deliver Third Tier services; explain what strategies the proposed program will 
deploy to actively transition to expanded delivery of Third Tier services over the 
term of the contract.    

Programs that are proposed to target multi-family buildings that may be outside the 
scope of HERS II and Home Performance with Energy Star shall explain how their 
proposed program will establish parallel and comparable energy audit and field 
verification approaches to conduct Third Tier level of services to achieve whole building 
energy efficiency opportunities unique to multi-family buildings.   

Articulate the sequence of tasks, milestones, sub-tasks and deliverables necessary to 
conduct the proposed program activities and document progress and accomplishments.  
Include the following required tasks and deliverables in the Scope of Work for the 
proposed program.  The bidder shall plan for the completion of these required tasks in 
the proposed program budget and schedule.   

The administrative tasks must be included in every agreement and the language does 
not change. Please do NOT omit anything in this area. 

TASK 1:  CONTRACT MANAGEMENT 
A. Kickoff Meeting 

The goal of this task is to establish the lines of communication and procedures 
for implementing this Agreement. 
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The Contractor shall: 
• Attend a “kick-off” meeting with the Commission Contract Manager, the 

Contracts Officer, and a representative of the Accounting Office.  The 
Contractor shall bring their Project Manager, Contracts Administrator, 
Accounting Officer, and others designated by the Commission Contract 
Manager to this meeting.  The administrative and technical aspects of the 
Agreement will be discussed at the meeting. Prior to the kick-off meeting, 
the Commission Contract Manager will provide an agenda to all potential 
meeting participants. 

The administrative portion of the meeting shall include, but not be limited to, the 
following: 
• Terms and conditions of the Agreement 
• Critical Project Reviews – expectations and schedule 
• Leverage fund documentation  
• Permit documentation  

The technical portion of the meeting shall include, but not be limited to, the following: 
• The Commission Contract Manager’s expectations for accomplishing 

tasks described in the Scope of Work; 
• An updated Schedule of Deliverables 
• Processes for submitting, reviewing and approving Progress Reports, 

Task Deliverables and Final Report  

The Commission Contract Manager shall designate the date and location of this 
meeting. 

B. Invoices 
The Contractor shall prepare an invoice for all contract expenses performed at 
each stage of the proposed program. The official invoice is to be submitted to the 
Energy Commission’s Accounting Office.  

The Contractor shall prepare an invoice for all contract expenses performed. The 
official invoice is to be submitted to the Energy Commission’s Accounting Office.  

C. Subcontractors 
In the event subcontractors are part of the contractor’s proposal, the contractor 
shall manage and coordinate subcontractor activities. The Contractor is 
responsible for the quality of all subcontractor work. If new subcontractors are 
added, the contractor shall notify the CCM who will follow the Energy 
Commission’s process for adding or replacing subcontractors.  
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D. Monthly Progress Reports 
The goal of this task is to periodically verify that satisfactory and continued 
progress is made towards achieving the objectives of the project. This task 
includes the mandatory reporting activities for the ARRA SEP programs 
consistent with the requirements specified in Exhibit E of the Sample Standard 
Agreement, Attachment 6. 

 
The Contractor shall: 
• Prepare progress reports which summarize all contract activities 

conducted by the Contractor for the reporting period, including an 
assessment of the ability to complete the contract within the current 
budget and any anticipated cost overruns.   

• Submit each progress report to the CCM within 15 3 working days after 
the end of the reporting period.  

• Submit electronic data to ARRA SEP tracking and reporting entities (e.g. 
the Energy Commission, OMB, and DOE). 

 
Deliverables: 
• Monthly Progress Reports 

• Monthly submittal of electronic data to ARRA SEP tracking and reporting 
entities 

CRITICAL PROGRAM REVIEWS 
The goal of this task is to determine if the Contractor’s program should continue to 
receive SEP funding and whether there are any modifications that need to be made to 
the tasks, subtasks, deliverables, schedule, or budget.  The first Critical Program 
Review (CPR) shall be held within the first six months of the contract start date to 
determine the level of funding that is appropriate for the tasks and to insure work will be 
completed on schedule.  Additional CPRs shall be scheduled throughout the term of the 
agreement.  
 
CPRs provide the opportunity for frank discussions between the Energy Commission 
and the Contractor. CPRs generally take place at key, predetermined points in the 
Agreement, as determined by the CCM and as shown in the Task List and in the 
Schedule of Deliverables. However, the CCM may schedule additional CPRs as 
necessary. 

Participants in the CPR’s include the CCM and the Contractor, and may include the 
Energy Commission Contracts Officer, one or more members of the ARRA Committee 
or their designee, other Energy Commission staff and management, and any other 
individuals selected by the CCM to provide support to the Energy Commission. 
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The Energy Commission Contract Manager shall: 

• Determine the location, date and time of each CPR meeting with the Contractor. 
These meetings generally take place at the Energy Commission, but they may 
take place at another location. 

• Send the Contractor the agenda and a list of expected participants in advance of 
each CPR.  

• Conduct and make a record of each CPR meeting. One of the outcomes of this 
meeting will be a schedule for providing the written determination described 
below. 

• Determine whether to continue the program, and if so, whether or not to modify 
the tasks, subtasks, schedule, deliverables, and budget for the remainder of the 
Agreement, including not proceeding with one or more tasks. If the Energy 
Commission Contract Manager concludes that satisfactory progress is not being 
made, this conclusion will be referred to the Energy Commission’s ARRA 
Committee for its concurrence. 

• Provide the Contractor with a written determination in accordance with the 
schedule. The written response may include a requirement for the Contractor to 
revise one or more deliverables that were included in the CPR.  The written 
determination may also include the Energy Commission decision on the amount 
of ARRA SEP funds to disencumber from the Agreement. 

 
The Contractor shall: 

• Prepare a CPR report for each CPR that discusses the progress of the Agreement 
toward achieving its goals and objectives. This report shall include 
recommendations and conclusions regarding continued program activities. This 
report shall be submitted along with any other deliverables identified in the Scope 
of Work. These documents shall be submitted to the CCM and any other 
designated reviewers at least 15 working days in advance of each CPR meeting. 

• Present the required information at each CPR meeting and participate in a 
discussion about the Agreement. 

 
Contractor Deliverables: 

• CPR Report 

• CPR deliverables identified in the Scope of Work 

Final Report 
The goal of this task is to prepare a comprehensive written Final Report that describes 
the original purpose, approach, results and conclusions of the work done under this 
contract.  The CCM will review and approve the Final Report.  The Final Report must be 
completed on or before the end date of the contract. 
 



III. PROGRAM PROPOSAL REQUIREMENTS CONTINUED 
 

o.ah.11/9/09 Page 34 of 61 RFP # 400-09-403 

The Final Report shall be a public document. 

TASK 2: PROGRAM DELIVERY 

A. IMPLEMENTATION PLAN 
The goal of this task is to develop a detailed plan to complete the proposed 
program. 

The Contractor shall: 

• Prepare a Draft Implementation Plan that includes, but is not limited to, the 
following: 

• A detailed presentation of how the proposed program will deliver the goals, 
objectives and strategies of this RFP and the tasks in the Scope of Work.  

• A list of the specific activities that will be conducted to deliver the proposed 
program, 

• Explanations for how the contractor, and each subcontractor and program 
partner will contribute to the completion of the proposed program activities, 

• Explanations for how the contractor, each subcontractor and program 
partner will comply with the ARRA SEP program reporting and M&E data 
collection requirements. 

• A timeline for the proposed program that delineates the schedule for each 
program activity, 

• Milestones that can be used to gauge progress towards the proposed 
program objectives, 

• Contingency plans for the critical components of the proposed program. 

• Present the draft Implementation Plan to the Commission Contract 
Manager via a phone conference or physical meeting, 

• Prepare the Final Implementation Plan that addresses the comments 
received on the draft plan. 

Programs that are proposed to target multi-family buildings that may be outside 
the scope of HERS II and Home Performance with Energy Star shall explain in 
their Implementation Plan how they would propose to establish parallel and 
comparable energy audit and field verification approaches to conduct Third Tier 
level of services to achieve whole building energy efficiency opportunities unique 
to multi-family buildings.  The Energy Commission will provide feedback on these 
proposed approaches and will provide direction for how to extend HERS II 
approaches to establish energy audit and field verification procedures that are 
parallel and comparable. 
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If the proposed program includes separable components, the Implementation 
Plan shall discretely delineate the activities, partners, timelines, milestones and 
contingency plans separately for each component. 

Deliverables: 

• Draft Implementation Plan 

• Final Implementation Plan 

B. ADDITIONAL SUBTASKS 
Include additional subtasks under the Program Delivery Task as necessary to 
successfully complete the proposed program.  The following list of subtasks 
includes examples of appropriate program activities that could be included as 
Program Delivery subtasks: 

• Workforce Development 

• Participant Recruitment 

• Home Energy Ratings 

• Retrofit Installations 

• Quality Assurance 

• Verification of Energy Savings  

• Conformance with California Law 

• Collaboration with National and State Programs 

• Program Reporting 
 

Each subtask shall include a description of the task goal, a list of contractor 
activities, and resulting deliverables. 

Deliverables and Due Dates 
Summarize the deliverables and due dates for the Scope of Work in a tabular 
format.  The deliverables already listed are contract requirements that the bidder 
must incorporate into the proposed deliverables list and also budget and 
schedule resources for in the proposal. 



III. PROGRAM PROPOSAL REQUIREMENTS CONTINUED 
 

o.ah.11/9/09 Page 36 of 61 RFP # 400-09-403 

 

Task Deliverable Due Date 
1 Monthly Progress Reports Monthly 
1 Critical Program Review Reports  
1 Final Report  
2 Draft Implementation Plan  
2 Final Implementation Plan  

C. BUDGET AND SCHEDULE 
Using the budget forms, provide a budget and schedule for each task and 
subtask included in the proposed Scope of Work.  The Bidder shall provide all 
budget detail for the requested SEP funding level.  This budget should reflect the 
most robust program you can deliver within the expenditure deadline. 
Demonstrate that the budget information is consistent with the proposed scope of 
work and itemizes reasonable costs for personnel, subcontractors, materials, 
operating expenses, fees, etc., for each subtask.  Provide sufficient budget 
information to allow the Energy Commission to evaluate that there is an 
appropriate ratio of direct versus indirect costs considering Indirect Overhead, 
General and Administrative and Profit percentage rates.  Indicate the total 
program budget, ARRA SEP budget, and the leveraged funds budget for each 
task and subtask in the scope of work.  Justify the expenditures by subtask by 
itemizing the budget in sufficient detail.  The budget should be delineated by 
personal services, subcontractors, operating expenses, fees, and total 
expenditures.  Demonstrate that the key personnel and subcontractors will be 
committed to the proposed program for the appropriate number of hours and 
functions to accomplish the activities described in the scope of work. See Exhibit 
B  Attachment 21 and the instructions for completion of the Budget forms. 

CLIENT REFERENCES 
Using Attachment 5, Include three customer references for the Bidder and each 
subcontractor. 
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IV. Proposal Format and Required Documents 

ABOUT THIS SECTION 
This section contains the format requirements and instructions for responding to this 
RFP. The format is prescribed to assist the Bidder in meeting State bidding 
requirements and to enable the Energy Commission to evaluate each proposal 
uniformly and fairly.  Bidders must follow all Proposal format instructions, answer all 
questions, and supply all requested information.  

LIMITATION IN THE PROPOSAL FORMAT AND LENGTH  
Proposals must be presented in a clear, complete, and concise manner. Proposal shall 
consist of two separate volumes, Volume 1 and Volume 2.  Volume 1 is the 
Administrative Response and Volume 2 is the Technical Program and Cost Proposal.  
The Technical Program and Cost Proposal (Volume II), exclusive of Table of Contents 
and Attachments, shall be kept to a maximum of fifty (50) pages. Bidders are strongly 
encouraged to limit the length of their proposals while adequately covering the proposal 
requirements. 
 
NOTICE OF INTENT TO BID REQUIREMENT  
Bidders are required to submit a "Notice of Intent to Bid" (RFP Attachment 10) to the 
Energy Commission by the date and to the address listed in this RFP.  The Notice may 
also be faxed to the Energy Commission's Contracts Office at (916) 654-4423 before 
the deadline.  This Notice will be used to aid the Energy Commission in determining the 
resources needed for evaluation of proposals that are subsequently submitted.  All 
Notices of Intent to Bid received by the Energy Commission will be kept confidential 
until the Notice of Proposed Awards is posted.  

Bidders that fail to submit a Notice of Intent to Bid by the specified deadline are 
precluded from submitting a proposal for consideration under this solicitation. A 
proposal submitted by the bidder will be rejected, and will not be scored or considered 
for funding. 

REQUIRED FORMAT FOR A PROPOSAL 

All proposals submitted under this RFP must be typed or printed using a standard 
11-point font, singled-spaced and a blank line between paragraphs.  Pages must be 
numbered and sections titled and printed back-to-back.  Spiral or comb binding is 
preferred.  Binders are discouraged. 
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NUMBER OF COPIES 
Bidders must submit the original and 5 copies of the Administrative Response (Volume 
1), and Technical Program Proposal and cost information (Volume 2). 
Bidders must also submit electronic files of the proposal on CD-ROM diskette along 
with the paper submittal.  Electronic files must be in Microsoft Word XP (.doc format) 
and Excel Office Suite formats.  Electronic files submitted via e-mail will not be 
accepted. 

PACKAGING AND LABELING 
The original and copies of each volume must be labeled "Request for Proposal 
400-09-403," and include the title of the proposal and the appropriate volume number: 
Volume 1 – Administrative Response 
Volume 2 – Technical Program Proposal 
Include the following label information and deliver your proposal, in a sealed package: 
 

Person’s Name, Phone 
# 
Bidder’s Name 
Street Address 
City, State, Zip Code 
FAX # 

 

 RFP 400-09-403 
Contracts Office, MS-18 

California Energy Commission 
1516 Ninth Street, 1st Floor 

Sacramento, California  95814 

PREFERRED METHOD FOR DELIVERY 
A Bidder may deliver a proposal by: 

• U. S. Mail 
• Personally 
• Courier service 

Proposals must be delivered no later than 5:00 p.m., to the Energy Commission 
Contracts Office during normal business hours and prior to the date and time specified 
in this RFP.  In accordance with Public Contract Code 10344, proposals received after 
the specified date and time are considered late and will not be accepted. There are no 
exceptions to this law.  Postmark dates of mailing, E-mail and facsimile (FAX) 
transmissions are not accepted under any circumstances and are not t acceptable 
toward meeting the submission deadline for proposal delivery.  
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ORGANIZE YOUR PROPOSAL AS FOLLOWS: 

VOLUME 1, Administrative Response 

Cover Letter  
Table of Contents  
Contractor Status Form Attachment 1 
Darfur Contracting Act Form Attachment 2 
Small/Micro Business Preference Certification (if applicable) Attachment 3.1 
Completed Disabled Veteran Business Enterprise form Attachment 3.2 
Disabled Veteran Enterprise Declarations; Std. 843 Attachment 3.3 
Bidder Declaration form GSPD-05-105 Attachment 3.4 
Contractor Certification Clauses  Attachment 4 
Target Area Control Preference Act (if applicable) Attachment 7 
Enterprise Zone Act (if applicable) Attachment 8 
Local Agency Military Base Recovery Act (if applicable) Attachment 9 
Notice of Intent to Bid (mandatory) Attachment 10 
Executive Summary Attachment 11 
National Environmental Protection Policy Act (NEPA)  Attachment 12 
Davis Bacon Act Prevailing Wage Q&A Attachment 13 
California Law Prevailing Wage Requirements  Attachment 14 
Bidder Authorizing Resolution (if applicable) Attachment 15 
Auditing Consideration Attachment 16 
Financial Management Information Attachment 17 
California Environmental Quality Act(CEQA) Compliance Form Attachment 18 
Reporting and Tracking Spreadsheets Attachment 19 
National Historic Preservation Act(NHPA) Attachment 20 
Budget Workbook Exhibit-A, Ex-B, Ex-F  (PLACED IN VOLUME 2) Attachment 21 
  
Please Note: Attachments 6, 10, 13, 14, 16, 19, 20, 22, and 23 are for information 
purposes only and are not required to be submitted with proposal. 
 
VOLUME 2, Technical Program Proposal and Cost Information 

Table of Contents 
Program Title 
Program Executive Summary 
Program Design 
• Fund Leverage Funding 
• Sustainability/Lasting Changes in the Market 
• Regional Approach 
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• Quality Assurance 
• Conformance with California Law 
• Collaboration with National and State Programs 
• Targeting Economically Disadvantaged Areas 
• Verification of Energy Savings 
• Participant Recruitment and Communication 
• Program Cost Effectiveness 
• Team Organizational Structure 
Workforce Development and Job Creation 
Energy, Peak Demand and GHG Emissions Reduction 
Time Criticality 
Program Transparency and Reporting 
Program Team Qualification and Experience 
Scope of Work and Deliverables 
Budget and Schedule Workbook Exhibit-A, Ex-B, Ex-F Attachment 21 
Client References Attachment 5 
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V. Administrative Information 
This Section V Proposal Administration contains information that applies to this RFP 
and normally applies to Energy Commission solicitations.  The following Section VI 
ARRA Specific Important Information, contains information that applies to this RFP that 
is unique to ARRA funding.  

RFP DEFINED 
The competitive method used for this solicitation is a Request for Proposal (RFP).  A 
proposal submitted in response to this RFP will be scored and ranked based on the 
Evaluation Criteria.  Every proposal must establish in writing the Bidder’s ability to 
perform the RFP tasks and propose a set of tasks acceptable to the Energy 
Commission. 

EQUIPMENT PURCHASES 
The Bidder must include any proposed equipment purchases in the budget.  The 
Energy Commission We recommends that you use your own funds as well as other 
sources of funds which would be considered leverage funds to procure and/or build 
equipment.  If State funds are used to purchase or build equipment, the State retains 
ownership interest in the equipment.  (See definition of “Equipment” in Section VI Key 
Words and Their Definitions.) 

Equipment purchased with Federal funds is subject to the equipment provisions of Title 
10 Code of Federal Regulations (CFR) Part 600:  DOE Financial Assistance 
Regulations (http://ecfr.gpoaccess.gov).  If State funds are used to purchase or build 
equipment, the State retains ownership interest in the equipment. 

Pursuant to Title 10 Code of Federal Regulations (C.F.R.) Section 420.18(b), no more 
than 20 percent of each award may be used to purchase “office supplies, library 
materials, or other equipment” whose purchase is not otherwise prohibited.  For the 
purposes of 10 C.F.R. Section 420.18(b), “equipment” is defined pursuant to 10 C.F.R. 
Part 600 as an “article of non-expendable, tangible personal property that has a useful 
life of more than one year and an acquisition cost of $5,000.” Retrofit measures and 
equipment that is used in the installation of retrofit measures are not considered 
equipment subject to 10 C.F.R. Section 420.18(b). 

Confidential Submittals Will Not Be Accepted 
The Energy Commission will not accept or retain any proposals that are marked 
confidential in their entirety or seek to have any part of the proposal treated as confidential. 

Treatment of Proposals 
All proposals submitted will become public records and available for inspection after the 
Energy Commission completes the evaluation and/or scoring process and the Notice of 
Proposed Awards is posted or the RFP is cancelled. Bidders who want any work  

http://ecfr.gpoaccess.gov/�
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examples they submitted with their proposals returned to them shall make this request 
and provide either sufficient postage, or a Courier Charge Code to fund the cost of 
returning the examples  

Information Considered Confidential 
Consistent with its confidentiality regulations, and the California Public Records Act 
(Government Code Section 6250 et. seq), the Energy Commission generally will grant 
confidential treatment for information that will be an Agreement deliverable that is 
information typically held in confidence.  Examples include: 

• Information that is patent pending (until a patent has been approved), including 
patent application numbers 

• Technical trade secrets (e.g., detailed technical drawings) 

• Marketing/business trade secrets (e.g., energy use data for an individual 
commercial or industrial facility, pending strategic partnerships 
with manufacturers) 

• Economic/financial trade secrets (e.g., income tax records). 

Conversely, the Energy Commission will not allow confidential treatment for certain 
other types of information.  Bidders are cautioned against seeking confidentiality for the 
following types of information: 

• Project descriptions/scope of work (including task descriptions, schedule of 
deliverables and due dates). 

• Proposed project budgets (ARRA and leverage fund), including labor rates, 
overhead, direct labor, other direct costs, profit, and the like. 

• Disabled Veterans Business Enterprise information. 

• Names of employees, subcontractors and leverage fund participants. 

• Test plans and reports. 

• Progress reports. 

• Final reports. 

The Energy Commission may allow technical and business trade secrets to be reported 
in separate confidential addenda to test reports and final reports. 

CALIFORNIA ENVIRONMENTAL QUALITY ACT (CEQA) 
Some of the Programs selected for funding may meet the definition of a “project” for 
purposes of CEQA (see Public Resources Code section 21000 et seq.)  If this occurs, 
the Energy Commission’s Legal Staff will review the Program to determine whether an 
exemption applies that would prevent further actions under CEQA.  If no exemption 
applies, certain CEQA requirements (e.g., preparation of a negative declaration or 
environmental impact report) will have to be met prior to the Energy Commission 
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approving the agreement.  The Bidder will have to pay the cost for these activities.  
(Please refer to Title 20, California Code of Regulations, Chapter 6, Article 1, including 
section 2308.) 

COST OF DEVELOPING PROPOSAL 
The Bidder is responsible for the cost of developing a proposal, and this cost cannot be 
charged to the State. 

DARFUR CONTRACTING ACT OF 2008 
Effective January 1, 2009, all Requests for Proposals (RFP) must address the 
requirements of the Darfur Contracting Act of 2008 (Act).  (Public Contract Code 
sections 10475, et seq.; Stats. 2008, Ch. 272).  The Act was passed by the California 
Legislature and signed into law by the Governor to preclude State agencies generally 
from contracting with “scrutinized” companies that do business in the African nation of 
Sudan (of which the Darfur region is a part), for the reasons described in Public 
Contract Code section 10475. 
 
A scrutinized company is a company doing business in Sudan as defined in Public 
Contract Code section 10476.  Scrutinized companies are ineligible to, and cannot, bid 
on or submit a proposal for a contract with a State agency for goods or services.  
(Public Contract Code section 10477(a)). 
 
Therefore, Public Contract Code section 10478 (a) requires a company that currently 
has (or within the previous three years has had) business activities or other operations 
outside of the United States to certify that it is not a “scrutinized” company when it 
submits a bid or proposal to a State agency.  (See # 1 on Attachment 2).   
 
A scrutinized company may still, however, submit a bid or proposal for a contract with a 
State agency for goods or services if the company first obtains permission from the 
Department of General Services (DGS) according to the criteria set forth in Public 
Contract Code section 10477(b).  (See # 2 on Attachment 2). 
 
DISABLED VETERAN BUSINESS ENTERPRISES (DVBE) COMPLIANCE 
REQUIREMENTS 
The Disabled Veteran Business Enterprise (DVBE) Program does not apply to prime 
contractors that are local governments. The DVBE Program has two inter-related 
aspects: 
 
Participation Goals:  The mandatory DVBE Participation Program of achieving 
participation goals (normally 3% for disabled veteran business enterprises) by attaining 
the minimum 3% goal. 
And, 
Incentive:  The DVBE Incentive Program gives a contractor an opportunity to improve 
their bid status based on the efforts attained from the DVBE Participation Program.   
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This RFP is subject to a participation goal of three percent (3%) certified California 
Disabled Veteran Business Enterprise (DVBE) as set forth in Public Contract Code 
Section 10115 et seq.  Before you begin to prepare your response to this RFP, you will 
need to document DVBE Participation Program requirements. 
 
If it is in the State’s best interest, the Energy Commission reserves the right to do any of 
the following: 

• Cancel this RFP; 

• Amend this RFP as needed; or 

• Reject any or all proposals received in response to this RFP 

RFP CANCELLATION AND AMENDMENTS 
If it is in the State’s best interest, the Energy Commission may amend or cancel this 
RFP.  It is the policy of the Energy Commission not to solicit proposals unless there is a 
bona fide intention to award an Agreement.  The Energy Commission reserves the right 
to do any of the following: 

• Cancel this RFP. 
• Revise the amount of funds available under this RFP. 
• Amend or revise this RFP as needed. 
• Reject any or all proposals received in response to this RFP. 
• Make no awards under any one or more solicitations; or to award all funds under 

one or more solicitations; or to award all funds to one bidder. 

If the RFP is amended, the Energy Commission will send an addendum to all parties 
who requested the RFP and will also post it on the Energy Commission’s Web Site 
www.energy.ca.gov/contracts and Department of General Services’ Web Site 
www.cscr.dgs.ca.gov/cscr. 

ERRORS 
If a Bidder discovers any ambiguity, conflict, discrepancy, omission, or other error in the 
RFP, the Bidder shall immediately notify the Energy Commission of such error in writing 
and request modification or clarification of the document.  Modifications or clarifications 
will be given by written notice to all parties who requested the RFP, without divulging 
the source of the request for clarification.  The Energy Commission shall not be 
responsible for failure to correct errors. 

MODIFYING OR WITHDRAWAL OF PROPOSAL 
A Bidder may, by letter to the Contact Person at the Energy Commission, withdraw or 
modify a submitted Proposal before the deadline to submit proposals.  Proposals cannot 
be changed after that date and time.  A Proposal cannot be “timed” to expire on a 
specific date.  For example, a statement such as the following is non-responsive to the 
RFP:  “This proposal and the cost estimate are valid for 60 days.” 

http://www.energy.ca.gov/contracts�
http://www.cscr.dgs.ca.gov/cscr�
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IMMATERIAL DEFECT 
The Energy Commission may waive any immaterial defect or deviation contained in a 
Bidder’s proposal.  The Energy Commission’s waiver shall in no way modify the 
proposal or excuse the successful Bidder from full compliance. 

BIDDERS’ ADMONISHMENT 
Prior to submitting a Proposal, Bidders must take the responsibility to: 

• Carefully read the entire RFP. 

• Ask appropriate questions in a timely manner. 

• Submit all required responses in a complete manner by the required date and 
time. 

• Make sure that all procedures and requirements of the RFP are followed and 
appropriately addressed. 

• Carefully reread the entire RFP before submitting a Proposal. 

• Read all sample agreement terms and conditions and ask questions by the 
deadline established for the solicitation. 

GOVERNING BOARD DOCUMENTATION 
Prior to the execution of any agreement by with a city or county, all city and county 
bidders must provide an original signed resolution (or copy with original signed 
certification), order, motion, or ordinance of the local governing body that by law has 
authority to enter into the agreement. This document must authorize the recipient to 
enter into the agreement and designate an authorized representative to execute all 
necessary agreements to implement and carry out the purposes of the award. If an 
eligible bidder is applying under a collaborative partnership involving several local 
governments, the governing board resolution or order must state the bidder is 
authorizing the collaborative lead/prime bidder to apply for and receive funding on its 
behalf.  The recipient cannot begin Energy Commission-funded work until the 
resolution, order, motion, or ordinance has been fully executed and submitted to the 
Energy Commission and the Energy Commission has approved the funding award 
agreement.  The Energy Commission reserves the right to withdraw a proposed award if 
these governing board resolutions are not received by January 18 March 15, 2010. 
 
In addition, whenever a local government is serving as the collaborative lead/prime 
bidder, that local government shall provide documentation that it is authorized by its 
governing board to submit a proposal on behalf of the other collaborative partners in the 
proposed program.  Proposals should also include letters of commitment from each 
collaborative partner that describe their role in the proposed program and, in the case of 
local governments, the intent to provide the governing board resolution described in the 
first paragraph above by no later than January 18 March 15, 2010, if the proposal is 
selected for funding and included in the Notice of Proposed Awards. 
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AGREEMENT REQUIREMENTS 
The content of this RFP shall be incorporated by reference into the final contract. See 
the sample Agreement terms and conditions included in this RFP. 

No Contract Until Signed & Approved 
No agreement between the Energy Commission and the successful Bidder is in effect 
until the agreement is signed by the Contractor, approved at a Energy Commission 
Business Meeting, and approved by the Department of General Services, Legal Office,  
if required.  In addition, the Energy Commission may not approve an agreement with a 
successful Bidder until the Bidder has demonstrated compliance with the requirements 
of the NEPA, CEQA, NHPA, and, to the extent applicable, the Single Audit Act. 

Conditions or Limits on Awards 
The Energy Commission reserves the right to condition, modify or otherwise limit any 
and all ARRA funding awards made pursuant to this RFP. 

Audit 
The Bureau of State Audits may audit an Agreement awarded under this RFP up to a 
period of three years after the final payment or termination of the Agreement. 

Subcontractors 
The Bidder must submit the information required in the Program Team Qualifications 
and Experience section of the proposal for all Subcontractors including DVBE 
subcontractors as well as the budget forms. 

The Contractor is responsible for the quality of all subcontractor work, and may only 
replace Subcontractors as specified under the Agreement Terms and Conditions. 

Contract Amendment 
The contract executed as a result of this RFP will be able to be amended by mutual 
consent of the Energy Commission and the Contractor.  The contract may require 
amendment as a result of project review, changes and additions of subcontractors, 
changes in project scope, reductions in funding or availability of funding. 

INTERPRETATION 
Nothing in this RFP shall be construed to abridge the powers or authority of the Energy 
Commission or any Energy Commission-designated Committee as specified in Division 
15 of the Public Resources Code, commencing with Section 25000, or Division 2 of Title 
20 of the California Code of Regulations, commencing with Section 1001. 

APPROVAL OF AGREEMENT AWARD 
After Stage Two scoring and the  ARRA Committee’s decision on the SEP portfolio 
funding considering the rank order of eligible proposals under the Solicitations, the Notice 
of Proposed Awards (NOPA) for each solicitation will be posted for five (5) working days 
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at the Energy Commission’s headquarters in Sacramento, and on the Energy 
Commission’s and the DGS’ web site. In addition, each Bidder under this solicitation will 
be mailed a copy of the NOPA for this solicitation. Upon completion of the five (5)-day 
notice period, the Energy Commission will work with the successful Bidders to verify 
compliance with the requirements of the NEPA, CEQA, NHPA, and, to the extent 
applicable, the Single Audit Act, ensure the necessary governing board resolutions have 
been submitted, and prepare an award package will be prepared and sent to for each 
successful Bidder. The award package will include at a minimum the following: 

• An agreement that includes the terms and conditions applicable to the award, and 
signature blocks for the recipient and Energy Commission. 

• A detailed description of project activities. 

• A schedule of project activities and corresponding due dates. 

• An itemized budget for the project that identifies all related costs and expenses, 
including leveraging funding and sources. 

The Energy Commission will not consider any substantive changes to the Agreement 
“terms and conditions” contained in this RFP. If, for any reason, a successful Bidder 
does not sign the Agreement documents within the time allotted, the Energy 
Commission may eliminate that Proposal from its award list and select the next highest 
ranked Proposal for funding from the SEP portfolio funding rank order of eligible 
proposals under the Solicitations. 
 
The Energy Commission will consider approval of each Agreement at a publicly noticed 
Energy Commission Business Meeting. The Energy Commission at that time may 
approve more than one Agreement. 

The Energy Commission reserves the right to reduce an agreement amount to an 
amount deemed appropriate in the event the budgeted funds do not provide full funding 
of Energy Commission contracts.  In this event the Contractor and the Energy 
Commission Contract Manager shall meet and reach agreement on a reduced scope of 
work commensurate with the level of available funding. 

UNSUCCESSFUL PROPOSALS 
After the NOPA is posted, each unsuccessful Bidder may request a debriefing meeting 
with the Energy Commission Contract Office. The debriefing meeting is an opportunity 
for an unsuccessful Bidder to learn why their particular proposal was not successful and 
may provide insight to improving proposal preparation for future solicitations. 

APPROVAL OF AWARDS 
The ARRA Committee will make recommendations for all funding awards, and an 
agreement will be prepared. The agreement will include the project description, work 
statement tasks and milestones, budget, and schedule. The agreement must be 
approved at an Energy Commission Business Meeting. Failure to meet any work 
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statement task or milestone within the schedule or budget specified in the agreement 
may result in cancellation of the agreement by the Energy Commission. 

The Energy Commission reserves the right to reduce an agreement amount to an 
amount deemed appropriate in the event the budgeted funds do not provide full funding 
of Energy Commission contracts.  In this event the Contractor and the Energy 
Commission Contract Manager shall meet and reach agreement on a reduced scope of 
work commensurate with the level of available funding. 

AWARD PAYMENTS AND INVOICING 
Award payments shall be subject to the following conditions: 
• Payments will be made on a reimbursement basis, after the recipient submits the 

appropriate invoice(s) to the Energy Commission. (If a bidder is receiving funds from 
other funding source(s), total funds requested from all sources shall not exceed the total 
cost of the project. 

• Ten percent (10%) of the agreement amount will be withheld as retention until the final 
report is received from the bidder and the Energy Commission’s Contract Manager 
determines the Project has been satisfactorily completed. Typically, the Energy 
Commission withholds 10% from each invoice throughout the program period, then the 
bidder submits a retention invoice once all contract deliverables have been satisfactorily 
completed.  If requested, the Energy Commission can pay up to 90% of the agreement 
amount before the end of the agreement instead of withholding retention from each 
invoice. 

• All invoices must be submitted with a completed payment request form, as specified by 
the Energy Commission, and accompanied by all backup documentation. The backup 
documentation must include copies of paid invoices and receipts detailing the specific 
equipment purchased, the services produced, and personnel time records where 
appropriate. 

• Prior to final payment, the Energy Commission reserves the right to verify that the amount 
of the agreement, when combined with all other sources of funding for the project, 
including any utility rebates or incentives, does not exceed 100% of the total project cost. 

• Energy Commission staff must approve all invoices. Such approval is subject to the 
recipient’s acceptable submittal of the required progress reports, other specified products, 
and the appropriateness of the invoiced expenses under the agreement. 

GROUNDS TO REJECT A PROPOSAL 
A Proposal shall be rejected if: 
• It is received after the exact time and date set for receipt of Proposal’s pursuant 

to Public Contract Code, Section 10344. 
• It is considered non-responsive to the California Disabled Veteran Business 

Enterprise participation requirements. 
• DVBE advertising is less than 14 days prior to bid due date. 
• It is lacking a properly executed Certification Clauses. 
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• It is lacking a properly executed Darfur Contracting Act. 
• It contains false or intentionally misleading statements or references which do not 

support an attribute or condition contended by the Bidder. 
• The proposal is intended to erroneously and fallaciously mislead the State in its 

evaluation of the proposal and the attribute, condition, or capability is a 
requirement of this RFP. 

• There is a conflict of interest as contained in Public Contract Code Sections 
10410-10412 and/or 10365.5. 

• Non-compliance with the Single Audit Act and OMB Circular A-133.. 
• An Intention to Bid was not received prior to the due date specified. 
• The bidder is seeking confidentiality of its proposal or of its contents. 
• It contains confidential information, or includes any material marked as confidential. 

A Proposal may be rejected if: 
• It is not prepared in the mandatory format described. 
• It is unsigned. 
• The firm or individual has submitted multiple proposals for each task. 
• It does not literally comply or contains caveats that conflict with the RFP and the 

variation or deviation is not material, or it is otherwise non-responsive. 

PROTEST PROCEDURES 
A Bidder may file a protest against the proposed awarding of a contract.  Once a protest 
has been filed, contracts will not be awarded until either the protest is withdrawn, the 
Energy Commission cancels the RFP, or the Department of General Services decides 
the matter. 

Please note the following: 

• Protests are limited to the grounds contained in the California Public Contract 
Code Section 10345. 

• During the five working days that the Notice of Proposed Award (NOPA) is 
posted, protests must be filed with the DGS Legal Office and the Energy 
Commission Contracts Office. 

• Within five days after filing the protest, the protesting Bidder must file with the 
DGS and the Energy Commission Contracts Office a full and complete written 
statement specifying the grounds for the protest. 

• If the protest is not withdrawn or the RFP is not canceled, DGS will decide 
the matter.  There may be a formal hearing conducted by a DGS hearing officer 
or there may be briefs prepared by the Bidder and the Energy Commission for 
the DGS hearing officer consideration. 
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VI. ARRA SPECIFIC IMPORTANT INFORMATION 
This section provides information that is specific to this ARRA funded solicitation.  Most 
of these paragraphs have been taken from the Energy Commission’s State Energy 
Program Guidelines adopted September 30, 2009.  

LEVERAGE FUNDING 
Leverage funding may be separate funding, rebates (from utilities or other sources), tax 
credits, in-kind services, or any combination thereof. In-kind contributions include, but 
are not limited to, donated labor hours, equipment, facilities, property, and 
arrangements with partners, including utilities and others, to contribute to the goals and 
purpose of the program. Separate funding may be contributed by the Bidder, public or 
private partners or investors, or investment in retrofits from the property owners 
participating in the proposed program. 
 
Prior investments in the work related to the Bidder’s proposed program do not qualify as 
leverage funding.  If the Bidder is applying for funds under more than one SEP program 
RFP using the same leverage funding, the Bidder shall provide the percentage of this 
leverage funding that is being identified for each program.  The Bidder shall explain how 
this percentage will change for each program if the Bidder is not awarded SEP funding 
for its proposals for the other programs, where applicable.  
 
Equipment, facilities and most property can count as leverage funding as long as they 
are fully dedicated to the program for the time the equipment, facility or property is 
required by the Agreement, and as long as the value of the contribution is based on 
documented market values or book values and is depreciated or amortized over the 
term of the program using standard accounting principles. Equipment, facilities and 
property that do not qualify as Leverage funds include standard office supplies and 
other property or equipment that are part of the Bidder’s normal business activity 
(including desks, typewriters, telephones, computers, and software). 
 
The Energy Commission reserves the right to review and approve or disapprove the 
types and amounts of leverage funding credited to the proposed program. 
 
Budgets shall show leverage funding contributions at the task level and for each source. 
Utility rebates and in-kind services that contribute to achievement of the proposed 
program, for example, must be clearly identified.  
 
Leverage funding contributions must be spent concurrently with SEP funds, and only on 
the tasks described in the proposal.  
 
SEP funds cannot be spent until the Department of General Services, Office of Legal 
Services (DGS-OLS) approves the Agreement, which has already been signed by both 
the Contractor and the Energy Commission. Leverage funds may be spent between the 
date the Energy Commission approves the Agreement and the date the Agreement is 
approved by DGS-OLS subject to prior written approval by the Commission Contract 
Manager and at the contractor’s own risk. 
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The loss of leverage funding during the Agreement is a reason for the Energy 
Commission to hold a Critical Project Review and may result in the termination or 
amendment of the Agreement. 

Leverage funding is evaluated and scored as part of the evaluation criteria.  For 
additional information about leverage funding, see Section III Program Proposal 
Requirements. 

TRANSPARENCY AND REPORTING 
The American Recovery and Reinvestment Act has made it clear that every taxpayer 
dollar spent on our economic recovery must be subject to unprecedented levels of 
transparency and accountability.7 The federal government has set the following 
accountability and transparency objectives:  

• Funds are awarded and distributed in a prompt, fair, and reasonable manner;  

• The recipients and uses of all funds are transparent to the public, and the public 
benefits of these funds are reported clearly, accurately, and in a timely manner;  

• Funds are used for authorized purposes and instances of fraud, waste, error, and 
abuse are mitigated;  

• Projects funded under this Act avoid unnecessary delays and cost overruns; and  

• Program goals are achieved, including specific program outcomes and improved 
results on broader economic indicators.  

Recipients of funding appropriated by the Act shall comply with requirements of 
applicable Federal, State, and local laws, regulations, DOE policy and guidance8, and 
instructions in Funding Opportunity Announcement (FOA) DE-FOA-00000529. 
Recipients shall ensure that the requirements of applicable Federal, State and local 
laws, regulations, DOE policy and guidance, and instructions in FOA DE-FOA-0000052 
are communicated to sub-recipients to the extent necessary to ensure the recipient’s 
compliance with the requirements. 
 
The federal government created the Recovery and Transparency Board to coordinate 
and conduct oversight of funds distributed under ARRA to prevent fraud, waste and 
abuse.  California created the Office of the Inspector General to insure that stimulus 
dollars are spent wisely and well, including the deterrence, detection and disclosure of 
any fraud, waste and abuses. 
 
DOE encourages a high degree of leveraging to extend the impact of the ARRA funds, 
but tracking and reporting must be separate to meet the reporting requirements of the 
Recovery Act and related guidance.  
                                            
7 Information regarding accountability and transparency can be found at 
http://www.recovery.gov/?q=content/accountability-and-transparency and 
http://www.inspectorgeneral.ca.gov/General_Information.html. 
8 http://www.recovery.gov/sites/default/files/m09-15.pdf 
9 http://www.energy.ca.gov/recovery/documents/SEP_Recovery_Act_Guidance_DE-FOA-00000521.pdf 
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Details on reporting requirements can be found in the Office of Management and 
Budget reporting requirements listed in the Reference Documents section. 

The current OMB and DOE reporting requirements are listed in the tables included in 
Attachment X.  Additional requirements necessary for the measurement and evaluation 
(M&E) of the ARRA SEP programs will be required by the Energy Commission.  
Examples of these reporting requirements in Section III, Verification of Energy Savings.  

INFORMATION ON COMPLYING WITH SINGLE AUDIT ACT 
If you are a public entity expecting to receive and use any federal funds, you must 
comply with the Single Audit Act and Office of Management and Budget (OMB) Circular 
A-133, How to Comply with the Single Audit Act 
(http://www.energy.ca.gov/recovery/documents/2009-08-17_OMB_A-
133_The_Single_Audit_Act.pdf). (PDF file) 

PERIOD OF PERFORMANCE 
Pursuant to the federal SEP guidelines, all activities that are awarded funds must be 
completed and funds must be expended by March 31, 2010 2012. 

A bidder may not begin work pursuant to this RFP prior to the Energy Commission’s 
approval and execution of the bidder’s agreement. Project expenses incurred prior to 
the approval and execution of an agreement are not eligible for reimbursement under 
the agreement. 

TRACKING AND REPORTING 
Though recipients are encouraged to use SEP funding in conjunction with other funding, 
tracking and reporting of SEP funding must be separate to meet federal reporting 
requirements. The terms and conditions of the award will specify the format, tools and 
information required for reporting programmatic and energy metrics as specified by the 
federal government.  See Attachment 19, California ARRA and Accountability Tool (CAAT) 
worksheet which lists the items that could be considered as tracking and reporting. This 
worksheet is provided by way of example and is NOT exhaustive of the elements or the 
type of information that could be considered as part of tracking and reporting. 

PROJECT EXTENSIONS 
Projects funded pursuant to this RFP must be completed and funds must be expended 
by March 31, 2012, or such earlier date as specified in the agreement. If the Energy 
Commission determines that insufficient progress is being made toward implementing 
the project, and that there is significant risk that all funds will not be expended by the 
date specified in the agreement, the agreement will be terminated or amended and, if 
time allows, the funds will be reallocated as specified in “Reallocation of Funds.” 

PROJECT CHANGES 
Changes to a project’s work statement, including changes to specific line items in the 
project budget, may be approved by the ARRA Committee under the following 
conditions: 

http://www.energy.ca.gov/recovery/documents/2009-08-17_OMB_A-133_The_Single_Audit_Act.pdf�
http://www.energy.ca.gov/recovery/documents/2009-08-17_OMB_A-133_The_Single_Audit_Act.pdf�
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1. Such changes do not substantially alter the original scope or purpose of the 
project as proposed in the application and as approved by the ARRA Committee 
and/or full Energy Commission. 

2. Such changes do not substantially reduce the value of the project. Unless 
otherwise indicated in the agreement, all changes are subject to necessary 
approval by the ARRA Committee. The recipient shall notify Energy Commission 
staff in writing and obtain either ARRA Committee or full Energy Committee 
approval in advance of implementing any such changes. 

REALLOCATION OF FUNDS 
Funding may be reallocated as necessary to best achieve the overall goals of ARRA 
and to comply with state law and policy. Funds identified in an RFP may be reallocated 
and used for another ARRA purpose only after the RFP has closed and awards have 
been made, or the RFP has been cancelled. The Energy Commission may reallocate 
funds in an agreement if it determines that insufficient progress is being made towards 
implementing the project, and that there is a significant risk that all funds in the 
agreement will not be expended by the date specified. The Energy Commission may 
terminate or amend an agreement to accomplish this reallocation.  

PROGRAM EVALUATION, PROJECT MONITORING, AND VERIFICATION 
Proper stewardship surrounding the administration, reporting, accounting and 
transparency of ARRA funds is essential in the Energy Commission’s administration of 
the ARRA SEP. Federal and state agencies, the Energy Commission, or their 
respective agents will audit a sample of funding recipients to verify compliance with the 
ARRA reporting requirements, the Guidelines and the solicitation document, and to 
measure and verify appropriate use and expenditure of ARRA funds, as well as validate 
electricity and fuel use reductions. In addition, the Energy Commission will monitor the 
progress of contract agreements and evaluate the effectiveness of particular projects.  

ENFORCEMENT ACTION 
1. Recovery of Overpayment 

The ARRA Committee, with the concurrence of the Energy Commission, may 
direct the Energy Commission’s Office of Chief Counsel to commence formal 
legal action against any recipient or former recipient to recover any portion of a 
funding award the Committee determines the recipient or former recipient was 
not otherwise entitled to receive. 

 
2. Fraud and Misrepresentation 

The Energy Commission or the ARRA Committee may initiate an investigation of 
any recipient which it has reason to believe may have misstated, falsified, or 
misrepresented information in applying for a funding award, invoicing for a 
funding award payment, or in reporting any information as required by these 
Guidelines. Based on the results of the investigation, the Energy Commission or 
ARRA Committee may take any action it deems appropriate, including, but not 
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limited to, cancellation of the funding award, recovery of any overpayment, and 
recommending the initiation of an Attorney General investigation and prosecution 
pursuant to Government Code sections 12650, et seq., or other provisions of law. 
The State of California, through the Attorney General’s Office or other state 
agency, may independently investigate any recipient and bring actions for fraud, 
misrepresentation, or misuse of SEP funds as appropriate. 

 
3. Federal Action 

The Federal government, through various departments, including, but not limited 
to, DOE and the U.S. Department of Justice, may independently investigate any 
recipient and bring actions for fraud, misrepresentation, or misuse of SEP funds 
as appropriate. 

CRITICAL PROGRAM REVIEWS 
The CCM will conduct a Critical Program Reviews (CPR) for each agreement.  The first  
CPR will be scheduled to occur within the first six months of the agreement to determine 
the level of performance and the anticipated ability of the contractor to achieve the most 
benefit within the approximately two-year time available between contract awards and 
the ARRA SEP project implementation deadline.  

USE AND DISCLOSURE OF INFORMATION AND REPORTS 
The Energy Commission, other state agencies, the federal government, or their 
respective authorized agents may use any information or records submitted to the 
Energy Commission or obtained as part of any audit pursuant to these Guidelines to 
determine eligibility and compliance with these Guidelines, applicable law, or a 
particular contract agreement, to evaluate the pertinent program or program elements, 
and to prepare necessary reports as required by law. The information and records 
include, but are not limited to, applications for funding, invoices for award payments, 
and any documentation submitted in support of said applications or invoices. 
 
Information and records submitted pursuant to the Guidelines will be disclosed to other 
governmental entities and policing authorities for civil and criminal investigation and 
enforcement purposes. This information and records may also be disclosed to the public 
pursuant to the California Public Records Act (Government Code Section 6250, et seq.). 
Personal information, such as taxpayer identification or social security numbers, will not 
be disclosed to the public. 
 
Bidders should note that ARRA funds are subject to information disclosure requirements 
through the federal Office of Management and Budget as well as other federal agencies 
to ensure transparency. Information concerning the identity of recipients and the amount 
of payment of awards is public information, and will be disclosed as part of the ARRA 
transparency requirements and in accordance with the California Public Records Act. 
This information, along with other public information describing the funding recipients, 
may be disclosed to members of the public to educate them and encourage further 
program participation. The information may be disclosed through the Energy 
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Commissions website, another state agency’s website, a federal government website, 
or through other means. 
 
If, as part of any audit, the Energy Commission requires a recipient to provide copies of 
records that the recipient believes contain proprietary information entitled to protection 
under the California Public Records Act or other law, the recipient may request that 
such records be designated confidential pursuant to the Energy Commission’s 
regulations for confidential designation, Title 20, California Code of Regulations, Section 
2505. 

PAYMENT OF PREVAILING WAGES 
Section 1606 of ARRA broadly applies the Davis-Bacon Act labor standards 
requirements to ARRA-funded construction projects by specifying that: 
 
Notwithstanding any other provision of law and in a manner consistent with other 
provisions in this Act, all laborers and mechanics employed by contractors and 
subcontractors on projects funded directly by or assisted in whole or in part by and 
through the Federal Government pursuant to this Act shall be paid wages at rates not 
less than those prevailing on projects of a character similar in the locality as determined 
by the Secretary of Labor in accordance with subchapter IV of chapter 31 of title 40, 
United States Code [Davis-Bacon Act].   

 
Bidders in response to this solicitation should be advised that whenever proposed 
program funding is used for construction where the construction is completed by 
contractors/subcontractors who employ laborers and/or mechanics specified by the 
U.S. Department of Labor (DOL), those laborers and/or mechanics must be paid at 
prevailing wage rates.  DOL (and the California Department of Industrial Relations 
(DIR)) maintains a list of the covered trades and the applicable prevailing wage for each 
trade.10  
 
Bidders are encouraged to determine if the installation of energy efficiency measures 
under their proposed programs are subject to Davis-Bacon Act or the state law 
prevailing wage requirements as soon as possible. If the Bidder has determined that 
the work required under the Bidder’s proposed program is not required to comply with 
the Davis-Bacon Act or state prevailing wage laws, the Bidder must explain how the 
Bidder made that determination and whether or not the Bidder has contacted DOL and 
DIR to confirm that determination. and whether DOL and DIR have provided the bidder 
with written determinations. 
 

                                            
10 http://www.gpo.gov/davisbacon/allstates.html.  
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If the Bidder has not received a determination from DOL and DIR that installation of 
energy improvement retrofits is not subject to Davis-Bacon requirements, or cannot 
otherwise demonstrate to the Energy Commission that these requirements do not apply 
to the installation of retrofits under the Bidder’s proposed program, the Bidder’s budget 
must provide for the payment of prevailing wages.  If the Bidder’s proposed program 
identifies construction work to be completed by contractors or subcontractor employing 
laborers and/or mechanics subject to Davis-Bacon Act or state law prevailing wage 
requirements, the budget for the proposed program must provide for the payment of 
prevailing wages to those laborers and mechanics. Please indicate whether the 
proposed budget includes prevailing wage. 

If the Bidder’s proposed program identifies construction work to be completed by 
contractors or subcontractor employing laborers and/or mechanics subject to Davis-
Bacon Act or state law prevailing wage requirements, the agreement between the 
Energy Commission and the Bidder will include provisions for complying with the 
prevailing wage requirements, including provisions for the payment of prevailing wage, 
keeping payroll records, and complying with working hour requirements and 
apprenticeship obligations. See the accompanying forms (Attachment __) for more 
information.  
 
Attachment 13 provides helpful information on the Davis-Bacon Act and the type of 
program work which may not be subject to the payment of prevailing wage under 
federal law.  Attachment 14 provides helpful information on the state law prevailing 
wage requirements. 
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VII. Evaluation Process and Criteria 

ABOUT THIS SECTION 
This section explains how the proposals will be evaluated.  It describes the evaluation 
stages, preference points, and scoring of all proposals.  A Bidder’s proposal will be 
evaluated and scored based on its response to the information requested in this RFP. 
 
The entire evaluation process from receipt of Notices of Intent To Bid and subsequent 
proposals to the posting of the Notice of Proposed Award is confidential. 

PROPOSAL EVALUATION 
To review all proposals, the Energy Commission will organize an Evaluation Committee. 
The identity of the evaluators will be kept confidential during the selection process. The 
Energy Commission reserves the right to solicit technical input from other internal and 
external sources. This technical input will be utilized by the Evaluation Committee during 
the evaluation of the proposals.  The proposals will be reviewed in two stages: 
 
Stage One:  Fulfillment of RFP Mandatory Format 
After the period has closed for receipt of proposals, each proposal received prior to the 
time and date set for receipt of proposals is opened and examined to determine 
compliance with the RFP format requirements and grounds for rejection.  If a proposal is 
not rejected for reasons stated in Grounds for Rejection, it may still be rejected if it does 
not meet the proposal format requirements or minimum administrative requirements. 
 
Bidders who do not comply with the DVBE requirements will be rejected and proposals 
will not be evaluated in Stage Two. 
 
Stage Two:  Evaluation of Proposals 
Proposals passing Stage One will be submitted to the Evaluation Committee to score 
proposals based on the Evaluation Criteria in this Section.   
 
A bidder’s proposal will be screened and scored based on its response to the 
information requested in this RFP.  The Evaluation Committee, at its sole discretion, 
may interview a Bidder either by telephone or in person at the Energy Commission, 
and/or conduct a site visit at the Bidder’s facilities for the purpose of clarification and 
verification of information provided in the Proposal.  However, these interviews may not 
be used to change or add to the contents of the original proposal. 
 
Proposals not attaining a score of 70 percent of the total possible points will be 
eliminated from further competition.   

Ranking and Awards 
Rankings for this RFP will be developed based on the Stage Two scores of all eligible 
proposals.  Similar rankings will be established for the two other concurrent SEP 
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solicitations, one for the Municipal Financing Program and the other for the Municipal 
and Commercial Building Targeted Measure Retrofit Program. 
 
The ARRA Committee will determine how many proposals on each ranked list for each 
program area will be proposed for inclusion in the portfolio of SEP programs that will be 
recommended for funding under the Solicitations.  
 
Notice of Proposed Award 
Subsequent to the Proposal evaluations, the Energy Commission will post a “Notice of 
Proposed Award” at the Energy Commission’s headquarters in Sacramento, and on the 
Energy Commission’s Web Site. 
 
Scoring Scale 
The Evaluation Committee will give a score from zero (0) to ten (10) for each criterion 
described below.  Each score will then be multiplied by a weighting factor to obtain the 
total points for that criterion. A total of 400 points are possible, 120 of which are cost 
points.  The minimum passing score is 280 points (70% of the 400 total points possible). 
The point calculations reflect the averages of the combined scores of all Evaluation 
Committee members.  Scores will be assigned in accordance with the following 
guidelines: 

Point Scale 

0 Points 

• Is not in substantial accord with the RFP requirements. 

• Has a potential significant effect on the amount paid or net cost to the 
State or the quality or quantity of product and/or service. 

• Provides an advantage to one competitor over the other competitors, 
for example, not paying minimum wages. 

1-3 
Points 

• The proposal states a requirement, but offers no explanation of how or 
what will be accomplished. 

• The response contains a technical deficiency which is an inaccurate 
statement or reference concerning the how, what, where, or when, 
which is part of an overall statement or description. 

4-6 
Points 

• Satisfies the minimum requirements and describes generally how 
and/or what will be accomplished. 

7-9 
Points 

• Satisfies the minimum requirements and specifically describes how 
and/or what will be accomplished in an exemplary manner, using 
sample products and illustrative materials (i.e., diagrams, charts, 
graphs, etc.). 

10 
Points 

• Exceeds the minimum requirements and specifically describes how 
and/or what will be accomplished both quantitatively and qualitatively, 
using sample products and illustrative materials (i.e., diagrams, charts, 
graphs, etc.). 



VII. EVALUATION  PROCESS AND CRITERIA CONTINUED 
 

o.ah.11/9/09 Page 59 of 61 RFP # 400-09-403 

Summary 
Weighting of Scoring Criteria 

Stage 2 Scoring Criteria Weighting 
Cost Portion of 

Weighting/(Points)
1. Program Design 21 33%(7 pts) 
2. Workforce Development and Job Creation 2 0% 
3. Energy, Peak Demand and GHG Emissions 

Reductions 
2 0% 

4. Time Criticality 3 0% 
5. Program Transparency and Reporting 1 0% 
6. Program Team Qualifications and Experience 2 0% 
7. Program Budget 5 100%(5 pts) 
8. Work Statement 4 0% 
TOTAL 40 30%(12 pts) 
 
Preference Points 
A Bidder may qualify for non-technical preference points such as Small/Micro Small 
Business, Non-Small Business, and Disabled Veteran Business Enterprises (DVBE). 
Each qualifying Bidder passing the minimum technical evaluation will receive the 
applicable preference points.  

Small / Microbusiness 
Bidders who qualify as a State of California certified small/microbusiness will receive a 
cost preference of five percent (5%) of the lowest cost or price offered by the lowest 
responsible Bidder who is not a certified small/microbusiness, by deducting this five 
percent from the small/microbusiness Bidder’s cost, for the purpose of comparing costs 
for all Bidders. 

Non-Small Business 
The preference to a non-small business bidder that commits to small business or 
microbusiness subcontractor participation of twenty-five percent (25%) of its net bid 
price shall be five percent (5%) of the lowest, responsive, responsible bidder’s price. A 
non-small business which qualifies for this preference may not take an award away from 
a certified small business.  

Target Area Contract Preference Request 
The Target Area Contract Preference Act (Government Code Section 4530 et seq.) 
provides five percent (5%) preference points to California-based companies that 
perform state contract work in a distressed area.  Bidders shall complete RFP 
Attachment 7 if they qualify for this preference.  If you have further questions or need 
additional information on this matter, please contact TACPA/LAMBRA Preference 
Program Group at (916) 375-4609. 
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Enterprise Zone Request 
The Enterprise Zone Act (Government Code Section 7070, et seq.) provides preference 
points as an incentive for business and job development in distressed and declining 
areas of the State. Bidders shall review RFP Attachment 8 to determine if they qualify 
for this incentive.  If you have further questions or need additional information on this 
matter, please contact TACPA/LAMBRA Preference Program Group at (916) 375-4609. 

Local Agency Military Base Recovery Act 
The Local Agency Military Base Recovery Act (LAMBRA, Government Code Section 
7118, et seq.) provides five percent (5%) preference points to California-based 
companies that perform State contract work in the LAMBRA. Bidders shall review RFP 
Attachment 9 to determine if they qualify for this preference.  If you have further 
questions or need additional information on this matter, please contact 
TACPA/LAMBRA Preference Program Group at (916) 375-4609. 

Disabled Veteran Business Enterprise 
The DVBE Incentive program was established pursuant to Military & Veterans Code 
Section 999.5(2) and Department of General Services’ Regulations 2 CCR 1896.98 
et.seq.  The information below explains how the incentive is applied and how much of 
an incentive will be given.  

Incentive Application:  
Incentive points are included in the sum of non-cost Points (see “Incentive Amount” 
below). Incentive points cannot be used to achieve any applicable minimum point 
requirements. The DVBE incentive is only applied during the bid evaluation process and 
only to responsive/responsible bidders. 

• The DVBE Incentive Program may be used in conjunction with the Small 
Business preference which gives a 5% preference to small business proposers 
or 5% to non-small business proposers committed to subcontracting 25% of the 
overall bid with small businesses. 

 
Incentive Amount: 
 

Award Based on High Score for RFP:  
 

Proposed DVBE 
Participation Level 

DVBE Incentive % 
Point Preference 

DVBE Incentive Points 

3% - 4.99% 1% 4 
5%+ 2% 8 

 

EVALUATION CRITERIA  
The following criteria will be used for evaluating proposals submitted in response to this 
RFP.  Details on proposal requirements for each of these evaluation criteria are 
included in Section III:  
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EVALUATION CRITERIA 

1. Program Design (excluding Cost components) Weight 
Factors 

 
X 

Max. 
Points
(1-10) 

Weighted 
Score 

a. Sustainability/Lasting Changes in the Market 2    
b. Regional Approach 2    
c. Quality Assurance 1    
d. Conformance with California Law 1    
e. Collaboration with National and State Programs 2    
f. Targeting Economically Disadvantaged Areas 2    
g. Verification of Energy Savings 1    
h. Participant Recruitment and Program Communication 2    
i. Team Organization Structure 1    

2. Workforce Development and Job Creation 3    
3. Energy, Peak Demand and GHG Emission Reductions 3    
4. Time Criticality  1    
5. Program Transparency and Reporting 1    
6. Program Team Qualifications and Experience 2    
7. Statement of Work 4    

Total Technical Score (70%) 28   280 

8. Cost Summary  Weight 
Factors 

 
X 

Max. 
Points
(1-10) 

Weighted 
Score 

a. Leverage Funding 4    
b. Program Cost-Effectiveness 3    
c. Program Budget 5    

Total Maximum Cost Score (30%)  12   120  
Total Maximum Score (Technical & Cost) 40   400  

Small Business Preference 5%   
Target Area Contract Performance Act Adjustment   
Enterprise Zone Act Adjustment   
Local Agency Military Base Recovery Act Adjustment    
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